October 15, 2003
Super sedes February 10, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3430.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:
MDOT.contracts@maine.gov. Each bid package will require a separate request.
Please provide us an email address, so we can maintain the planholders list that both
the industry and MDOT uses.

Additionally, the new Acknowledgement of Bid Amendment form will be placed in
MDOT bid packages beginning with the 2/12/03 advertisements. After that date,
interested parties will be responsible for reviewing and retrieving the Bid Amendments
from our web site, and acknowledging receipt and incorporating those Bid
Amendments in their bids.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
rebecca.pooler@maine.gov.
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

The Department has revised the Disadvantaged Business
Enterprise Proposed Utilization form and the procedure that has
been used for the past several months for Contractors to submit
the form.

The Apparent Low Bidder now must submit the form by close of
Business (4:30 P.M.) on Bid day.

The new Contractor’s Disadvantaged Business Enterprise
Proposed Utilization Plan form contains additional information
that 1s required by USDOT.

The Disadvantaged Business Enterprise Proposed Utilization
Plan form will no longer be used. The new Contractor’s
Disadvantaged Business Enterprise Proposed Utilization Plan
form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for New Highway Construction in the city of Augusta” will be received from contractors at the
Reception Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on
December 17, 2003, and at that time and place publicly opened and read. Bids will be accepted from contractors
prequalified by the Department of Transportation for Highway Construction projects. All other Bids may be rejected.
MDOT provides the option of electronic bidding. We now accept electronic bids for those bid packages posted
on the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please note: the

Department will accept a facsimile of the bid bond; however. the original bid bond must then be received at the
MDOT Contract Section within 72 hours of the bid opening. During this transition, dual bids (one paper, one

electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No. STP-95-0556(26)E, PIN. 556.26

Location: In Kennebec County, project is for construction of new intersection at new Rte.3 and Rte.201.
Outline of Work: Grading, drainage, base, hot mix asphalt, guardraﬂ, curb, and other incidental work.
The basis of award will be Section 0001.

For general information regarding Bidding and Contracting procedures, contact Bruce Carter at (207)624-3430. Our
webpage at http://www.state. me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax
all questions to Project Manager Scott Rollins at (207)624-3481. Questions received after 12:00 noon of Monday
prior to bid date will not be answered. Bidders shall not contact any other Departmental staff for clarification of
Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired
persons may call the Telecommunication Device for the Deaf at (207)287-3392.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department
of Transportation’s Division IV Office in Fairfield. They may be purchased from the Department between the hours of
8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to
Maine Department of Transportation, Attn.; Mailroom, 16 State House Station, Augusta, Maine 04333-0016. They
also may be purchased by telephone at (207)624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Full size plans
$123.00 ($130.00 by mail). Half size plans $62.00 ($66.00 by mail), Bid Book $10 ($13 by mail), Single Sheets $2,
payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit; or United States
postal money order in the amount of $60,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Detmls. Rev1sxpn of December 2002, price $20 [$25 by mail]
Standard Detail updates can be found at http://www.state . me us/mdo 7 il

The right is hereby reserved to the MDOT to reject any or a]l Bids.

Augusta, Maine
November 26, 2003
JOHN E. DORITY
CHIEF ENGINEER

/ A
", ’*"awmﬁ"\‘\\\“
”’kr“ ;.uh\\\“\



Augusta

556.26

October 29, 2003
Supercedes June 26, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.state.me.us/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, and to incorporate them into their Bid Package. The Maine DOT will not
post Bid Amendments any later than noon the day before Bid opening.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package. Failure to
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of
December 2002.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Bid Bond Validation Number
(Applicable to annual bid bonds or electronic bid bonds.)

Page 1 of 1



MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 000556.26
PROJECTS

STP-95-0556 (26)E

COUNTY : KENNEBEC



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE : 031125
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.26 PROJECT (S) : STP-95-0556(26)E
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1202.203 PAVEMENT BUTT | | | | |
0010 | JOINTS | 461.000] | | |

|206.061 STRUCTURAL EARTH | | | | |
0040 | EXCAVATION - DRAINAGE [ 50.000| | |

|AND MINOR STRUCTURES, | M3 | | |

| BELOW GRADE | | | | |

|304.09 AGGREGATE BASE [ | | | |
0050 | COURSE - CRUSHED [ 4400.000| | |

|304.10 AGGREGATE SUBBASE | | | |
0060 | COURSE - GRAVEL | 8880.000] | |

|403.207 HOT MIX ASPHALT | | | |
0070|19.0 MM NOMINAL MAX SIZE | 10500.000]| | |

|403.208 HOT MIX ASPHALT | | | |
0080|12.5 MM, SURFACE | 3820.000] | |

|403.209 HOT MIX ASPHALT | | | | |
0090|9.5 MM(SIDEWALKS,DRIVES, | 195.000| | | |
| INCIDENTAL ) |MG | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE : 031125
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.26 PROJECT (S) : STP-95-0556(26)E
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|403.210 HOT MIX ASPHALT | | | |
0100|9.5 MM NOMINAL MAX SIZE | 1220.000] | |

|403.211 HOT MIX ASPHALT | | | |
0110]| (SHIM) | 185.000] | |

|403.213 HOT MIX ASPHALT | | | |
0120|12.5 MM, BASE | 3500.000] | |

|409.15 BITUMINOUS TACK | | | | |
0130 |COAT APPLIED | 3320.000] | | |

|424.321 ASPHALT RUBBER | | | |
0140|JOINT SEALER, APPLIED | 1690.000] | |

|502.341 STRUCTURAL | | | |
0150 | CONCRETE ROADWAY MEDIAN | 78.000] | | |

|508.14 HIGH PERFORMANCE | | | | |
0160 | HATERPROOFING MEMBRANE  |LUMP | LUMP | |

|527.303 ENERGY ABSORBING | | | |
0170|SYSTEM (ET-2,000) | 3.000] | |

|603.155 300 MM RCP CLASS | | | |
0180|III I 215.000]| | |

|1603.159 300 MM CULVERT | | | |
0190 | PIPE OPTION III | 28.000| | |

|603.175 450 MM RCP CLASS | | | |
0200 | III | 14.400]| | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE : 031125
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.26 PROJECT (S) : STP-95-0556(26)E
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|1603.179 450 MM CULVERT | | | |
0210 |PIPE OPTION III | 101.000]| | |

|1603.195 600 MM RCP CLASS | | | |
0220 | III | 5.000] | |

|1603.199 600 MM CULVERT | | | |
0230 | PIPE OPTION III | 18.000]| | |

|603.75 150 MM INLET | | | |
0240 |GRATE UNIT | 1.000] | |

|603.78 450 MM INLET | | | |
0250 | GRATE UNIT | 2.000]| | |

|603.80 600 MM INLET | | | | |
0260 | GRATE UNIT | 1.000] | | |

|604.092 CATCH BASIN TYPE | | | |
0270|B1-C | 11.000] | | |

|604.16 ALTERING CATCH | | | | |
0290 |BASIN TO MANHOLES | 8.000]| | |

|604.18 ADJUSTING MANHOLE | | | |
0300 |OR CATCH BASIN TO GRADE | 5.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE : 031125
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.26 PROJECT (S) : STP-95-0556(26)E
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|604.243 CATCH BASIN TYPE | | | |
0320|F3-C | 2.000] | | |

|604.245 CATCH BASIN TYPE | | | |
0330|F4-C | 2.000] | | |

|604.247 CATCH BASIN TYPE | | | |
0340|F5-C | 4.000] | | |

|605.09 150 MM UNDERDRAIN | | | |
0350 | TYPE B | 396.000]| | |

|605.11 300 MM UNDERDRAIN | | | |
0360 | TYPE C | 48.000] | |

|605.13 450 MM UNDERDRAIN | | | |
0370 | TYPE C | 38.000] | |

|606.1721 BRIDGE | | | | |
0380 | TRANSITION - TYPE 1 | 4.000] | |

|606.23 GUARDRAIL TYPE 3C | | | |
0390|- SINGLE RAIL | 812.000] | |

|606.2602 TERMINAL END - | | | | |
0400 | TRAILING END | 1.000] | | |

| 606.35 GUARDRAIL | | | | |
0410 | DELINEATOR POST | 33.000] | |

|606.79 GUARDRAIL 350 | | | |
0420 | FLARED TERMINAL | 4.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE : 031125
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.26 PROJECT (S) : STP-95-0556(26)E
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|607.09 WOVEN WIRE FENCE | | | | |
0430|- METAL POSTS | 660.000| | | |

|607.15 DRIVE GATEWAY 4.9 | | | | |
0440 |METER - METAL | 2.000] | |

|607.163 CHAIN LINK FENCE | | | |
0450|- 1.2 METER P.V.C. [ 1070.000| | |
| COATED |M | | | |
| 607.32 BRACING ASSEMBLY | | | | |
0460 |TYPE I - METAL POSTS [ 2.000| | |

|607.33 BRACING ASSEMBLY | | | |
0470 |TYPE II - METAL POSTS | 24.000] | |

| 607.35 BRACING ASSEMBLY | | | | |
0480 |CHAIN LINK FENCE PVC | 31.000] | |
| COATED COATED |EA | | |

|609.11 VERTICAL CURB | | | | |
0490 |TYPE 1 | 8.000]| | | |

|609.234 TERMINAL CURB | | | | |
0500|TYPE 1 - 1.2 METER | 4.800] | |

| 609.35 CURB TYPE 5 - | | | | |
0530 | CIRCULAR | 21.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE : 031125
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.26 PROJECT (S) : STP-95-0556(26)E
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 610.18 STONE DITCH | | | | |
0550 | PROTECTION | 315.000] | | |

|613.319 EROSION CONTROL | | | |
0560 | BLANKET | 1220.000] | |

|618.1301 SEEDING METHOD | | | |
0580 |NUMBER 1 - PLAN QUANTITY | 19.000]| | |

|618.1401 SEEDING METHOD | | | |
0590 |[NUMBER 2 - PLAN QUANTITY | 59.000] | |

|618.1411 SEEDING METHOD | | | |
0600 |[NUMBER 3 - PLAN QUANTITY | 37.000] | |

1619.1201 MULCH - PLAN | | | |
0620 | QUANTITY | 145.000] | |

1619.1401 EROSION CONTROL | | | |
0630 |MIX | 50.000] | |

| 620.58 EROSION CONTROL | | | |
0640 | GEOTEXTILE | 134.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE : 031125
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.26 PROJECT (S) : STP-95-0556(26)E
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|626.11 PRECAST CONCRETE | | | |
0650 | JUNCTION BOX: | 4.000] | | |

| 626.22 NON-METALLIC | | | | |
0660 | CONDUIT | 125.000] | | |

|626.331 900 MM | | | |
0670 | FOUNDATION | 4.000] | |

|627.711 WHITE OR YELLOW | | | | |
0680 | PAINTED PAVEMENT MARKING | 12500.000]| | |

|LINE (PLAN QUANTITY ) |M | | |

| 627.75 WHITE OR YELLOW | | | | |
0690 | PAVEMENT AND CURB | 172.000] | |

| MARKING | M2 | I | I

| 627.76 TEMPORARY | | | | |
0700 | PAVEMENT MARKING LINE, | LUMP | LUMP | |

|WHITE OR YELLOW | | | |

| 629.05 HAND LABOR, | | | |
0710 | STRAIGHT TIME | 40.000| | | |

|631.12 ALL PURPOSE | | | | |
0720 | EXCAVATOR (INCLUDING | 10.000] | |

| OPERATOR) | HR | | | |

|631.13 BULLDOZER | | | | |
0730| (INCLUDING OPERATOR) | 20.000| | |

|631.14 GRADER (INCLUDING | | | |
0740 | OPERATOR) | 10.000]| | | |

|631.15 ROLLER, EARTH AND | | | | |
0750 |BASE COURSE (INCLUDING [ 10.000| | |
| OPERATOR) | HR | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8

DATE : 031125
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.26 PROJECT (S) : STP-95-0556(26)E
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|631.172 TRUCK - LARGE | | | |
0760 | (INCLUDING OPERATOR) | 10.000]| | |

|631.18 CHAIN SAW RENTAL | | | |
0770 | (INCLUDING OPERATOR) | 10.000]| | |

|631.32 CULVERT CLEANER | | | |
0780 | (INCLUDING OPERATOR) | 10.000]| | |

|643.86 TRAFFIC SIGNAL | | | | |
0800 | LOOP DETECTORS | 10.000]| | |

|652.39 WORK ZONE TRAFFIC | | | | |
0810 | CONTROL | LUMP | LUMP | |

| 656.75 TEMPORARY SOIL | | | | |
0820 |EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | |

|658.20 ACRYLIC LATEX | | | |
0830 |COLOR FINISH, GREEN | 1130.000] | |

| 660.21 ON-THE-JOB | | | | |
0850 | TRAINING (BID) | 2000.000]| | | |



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 556.26

for New Highway Construction in the city of Augusta, County of Kennebec, Maine.
The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 22, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



F.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 556.26 - New Highway Construction - in the city of Augusta,
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 556.26

for New Highway Construction in the city of Augusta, County of Kennebec, Maine.
The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 22, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



F.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 556.26 - New Highway Construction - in the city of Augusta,
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



GENERAL DECISION ME030009 06/13/03 MEO
General Decision Number ME030009

Superseded General Decision No. ME020009
State: Maine

Construction Type:
HIGHWAY

County(ies) :

AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigatable; and
those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad
construction.

Modification Number Publication Date
0 06/13/2003
COUNTY (ies) :
AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

ENGIO004V 04/01/2003

Rates Fringes

POWER EQUIPMENT OPERATORS:

Pavers 16.51 6.00

Rollers 16.51 6.00
SUME4024A 10/24/2000

Rates Fringes

CARPENTERS 11.60 1.51
IRONWORKERS

Structural 12.03 1.58
LABORERS

Drillers 10.00 2.50
Flaggers 6.00

Guardrail Installers 7.92

Landscape 7.87 .16
Line Stripper 8.69 .23
Pipelayers 9.21 2.31
Rakers 9.00 1.51
Sign Erectors 10.00

Unskilled 8.66 1.38
Wheelman 8.50 .43
POWER EQUIPMENT OPERATORS

Backhoes 11.87 2.05

http://davisbacon.ntis.gov/search/current/me9.dvb
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Bulldozers 12.33 2.88
Cranes 14.006 1.75
Excavators 12.38 2.48
Graders 13.06 3.73
Loaders 11.41 2.87
Mechanics 13.18 2.57
TRUCK DRIVERS
Dump 9.35 3.10
Tri axle 8.70 1.18
Two axle 8.56 2.19
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the Branch

of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

http://davisbacon.ntis.gov/search/current/me9.dvb
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Page 3 of 3

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me9.dvb 11/24/2003



Project No. 0556(26)E
SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the City of Augusta has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

(a) The section of new highway under construction beginning at Sta. 2+590 and ending at Sta.
3+300 of the new construction centerline plus approaches.

The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and
in addition may issue permits for stated periods of time for moving overweight vehicles and loads over the
section described in (a) above. The right to revoke such a permit at any time is reserved by the State Department
of Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s
Engineer for moving Contractor’s construction equipment used on the project which exceeds the legal limits
(shovels, bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably
within the area of the project.

The Municipal Officers for the City of Augusta agreed that a permit will be issued to the Contractor for the
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on
the town ways as described in the “Construction Area” and that single move permits will be issued for moving
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered
vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00)
per kilometer of traveled length may be required by the town, the exact amount of said bond to be determined
prior to use of any town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.



A PORTION OF KENNEBEC COUNTY

LOCATION MAP




February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:

lof 2



10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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City: Augusta
Project: STP 95-0556 (26) E, PIN 556.26
Date: November 2003

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is hereby called for.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the
Department for coordination of the work and for utility adjustments, as defined in
Subsection 104.4.6 and 104.4.8 of the Standard Specifications. The following list
identifies all known utilities or railroads having facilities presently located within or near
the limits of this project or intending to install facilities during project construction,
unless otherwise provided.

Overview:
Utility/Railroad Aerial Underground | Railroad
Central Maine Power Company X
Adelphia Communications X
Verizon Communications X X
Augusta Water District X
Augusta Sanitary District X

Temporary utility adjustments are not contemplated unless herein provided for.

The approximate locations of major items of existing and proposed (permanent and
temporary) utility plant are shown on the highway construction plans.

All utility crossings over highways will provide not less than 20 feet vertical clearance
over existing ground in cut or over finished grade in fill, during construction of this

project.

Manbholes, valve boxes, service connections, and similar incidental utility plant are to be
adjusted in cooperation with work being done by the Contractor.

Unless otherwise provided, utilities will not be required to make underground
installations in frozen ground.

All adjustments are to be made by the respective utility/railroad unless otherwise
specified herein.

Any times and dates mentioned are estimates only and are dependent upon favorable
weather, working conditions, and freedom from emergencies. The Contractors shall
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City: Augusta
Project: STP 95-0556 (26) E, PIN 556.26
Date: November 2003

have no claim against the Department if they are exceeded. Utility working days are
Monday through Friday, conditions permitting. Times are estimated on the basis of a
single crew for each utility.

In all cases, the utilities shall be advised well in advance (generally three weeks) before
work, dependent upon other work to be done by the Contractor, in any particular area, is
to be commenced by them.

Unless otherwise specified, any underground utility facilities shown on the project plans
represent approximate locations gathered from available information. The Department
cannot certify the level of accuracy of this data. Underground facilities indicated on the
topographic sheets (plan views) have been collected from historical records and/or on-site
designations provided by the respective utility companies. Underground facilities
indicated on the cross-sections have been carried over from the plan view data and may
also include further approximations of the elevations (depths) based upon straight-line
interpolation from the nearest manholes, gate valves, or test pits.

All clearing and tree removal which is a part of this contract in areas where utilities are
involved must be completed by the Contractor before the utilities can relocate their
facilities. Any tree removal or tree trimming required within ten feet of the electrical
conductors must be done by a qualified contractor. A list of tree removal contractors
qualified to remove trees or limbs within ten feet of the electrical conductors may be
obtained from the power company.

AERIAL

Central Maine Power Company, Verizon Communications’ and Adelphia
Communications’ aerial utilities will require relocation or replacement.

Verizon plans to place poles along Route 201 in the vicinity of the new Kennebec River
Bridge. Estimated working time is 10 working days. See pole list for specific pole

information.

Reed and Reed, the River Bridge contractor, will relocate their private service pole
through coordination with the MDOT bridge resident and Central Maine Power.

Central Maine Power plans to transfer conductors onto new poles and move a guy pole.
Estimated working time is 3 working days. See pole list for specific pole information.

Adelphia plans to transfer existing cables onto new poles. Estimated working time for
Adelphia is 5 working days.

Verizon plans to transfer existing cable onto new poles, estimated time is 3 working days
and plans to remove old poles, estimated time is 2 working days.
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City: Augusta
Project: STP 95-0556 (26) E, PIN 556.26
Date: November 2003

New Pole Locations:

Proposed Left/ Proposed
Station Right Offset
m L R m
2+889.5 X 9.0
2+889.9 X 12.5
2+946.0 X 11.0
3+022.0 X 12.2
3+063.4 X 14.2
3+094.0 X 11.3
3+111.4 X 15.0
3+163.0 X 8.8
UNDERGROUND

Augusta Water District, Augusta Sanitary District and Verizon have underground
facilities in the project area. These facilities are shown on the plans and sections and are
based on approximate locations. Augusta Water District will adjust all gates and valves in
conjunction with the Contractor. Augusta Sanitary District will adjust all sanitary
manholes in conjunction with the Contractor. Verizon will adjust all telephone manholes
in conjunction with the Contractor. Other impacts to subsurface utilities are not
anticipated on this project.

Verizon plans to install new underground conduit from the area of the Kennebec River
bridge to existing facilities on Route 201. The proposed conduit runs from the north
shoulder of Route 3 and turns north at the intersection to the existing manhole at 3+111.4.
Approximate location of the proposed conduit is shown on the plans. Verizon estimates 5
working days to install the new conduit. Contractor shall coordinate his work in this area
with the Verizon.

Augusta Sanitary District plans to install a new 24” gravity sewer line. Approximate
location is shown on the plans. Existing force main in the east shoulder and associated
facilities will remain in service. Contractor shall coordinate his work in the area of the
proposed sewer line with the Augusta Sanitary District.

Augusta Water District plans to install a new 20” water main on the east side of Route
201 for the length of the project. Augusta Water District shall coordinate this work and

any adjustments to existing facilities including valves and hydrants with the contractor.

SAFE PRACTICES AROUND UTILITY FACILITIES

The contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-
A-Sections 751-761 Overhead High-Voltage Line Safety Act. Prior to commencing any
work that may come within ten (10) feet of any aerial electrical, the Contractor shall
notify the aerial utilities as per Section 757 of the above act.
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City: Augusta
Project: STP 95-0556 (26) E, PIN 556.26
Date: November 2003

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility
facilities prior to commencing any excavating work and shall notify utilities of proposed
excavation in accordance with M.R.S.A. Title 23 3360-A, Maine “Dig Safe” System.

BLASTING

In addition to any other notice which may be required, the Contractor shall notify an
authorized representative of each utility having plant close to the site not later than 3:00
P.M. on the working day (Monday through Friday) before he intends to blast. Notice

shall state the approximate time of the blast.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY
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January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONSWITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section isrevised by the addition of the following paragraph:

"The Contractor is advised that the Environmenta Protection Agency hesissued afind Nationd
Pollutant Discharge Elimination System (NPDES) Generd Permit for sorm water discharges
from congruction stes disturbing more than 2 ha[5 acres]. This permit requires.

Storm Water Pollution Prevention Plan

Submisson of a Notification of Intent (NOI) at least 48 hours before construction
commences

Submisson of a Natification of Termination (NOT) when a dte has been findly
gabilized and dl storm water discharges from congtruction activities are diminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shdl prepare plans and submit NOI's
(and NOT’ ) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shal be familiar with and comply with these regulations.”

lofl



April 6, 1999

SPECIAL PROVISION
SECTION 105
CONTROL OF WORK
(Cooperation Between Contractors)

It is hereby brought to the Contractor’ s attention that the Department has awarded and plans to
award contracts adjacent to the limits of this contract, which may be in progress smultaneoudly.

The Contractor shal cooperate with other Contractors at al times and provide project access
as necessary and as directed by the Resident.

lofl



ToWn:Augusta
PIN #:556.23
Date:11/21/02

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Instream Work shall not be allowed between the dates of 4/1 and 6/30.
(Instream work is allowed from 7/1 to 3/31.)

Stream Stations: 9+860, 99+860, 199+860, 10+270, 99+700, 11+010, 114640, 11+990, 12+050,
12+110, 12+200, 13+340 through 13+360, 13+785 through 13+790, 15+000 through 15+150, &
the Kennebec River

Special Conditions: Listed on pages 7 & 8 of DEP permit and as follows:

As part of the State’s Endangered Species Incidental Take Plan for State Listed Mussels, any river bottom
work not completed by August 8™ 2003 will require a resurvey to determine the presence of any rare or
eridangered freshwater mussels. This survey, to be completed by MDOT and resource agency divers, will
require a 10 working day suspension of work in and around the impact areas to be surveyed to allow the divers to
safely complete the in water work. Suspénded work includes work within cofferdams, worked staged from any
temporary trestle or barge, overhead work on piers and other superstructure work and any other work
where falling objects may compromise safety of the workers below. While reinoval of the cofferdams and
trestles is considered instream work, cornpletion of those action would not require the resurve described
above ’rﬁﬁdih .the trestle is constructed on pile bents and removal of the shieet pile cofferdam is b
vibratory wieans. All other work is subject to the instream definition below and will require a 10 working day
shutdown and resurvey

The Contractor shall riotify the Resident Engmeer if in stream work (as defined above) is anticipated during
August 2003 no later than June 15, 2003.

Instream work consists of activities conducted in the water, which result in unacceptable
levels of sedimentation, vibration, pollution.

Activities prohibited below high water mark during the instream work window restriction are as
~ follows: ‘

* Excavating or dredging, either in waterbody or within a cofferdam which is still under

construction if sedimentation will occur,

* Driving piles, either sheet piles or H-piles (unless within a cofferdam).

* Pulling or removing piles if sedimentation will occur.

* Placing riprap, fill, concrete or other materials, (unless within a cofferdam)

* Blasting unless measures can be taken to avoid interfering with fish passage or spawning.

* Drilling unless measures can be taken to avoid interfering with fish passage or- spawning.
No construction activity, whether temporary or permanent, is allowed that completely

blocks a river, stream or brook without providing downstream flow.



Augusta
95-0556(26)E
November 19, 2003

SPECIAL PROVISION
SECTION 107
TIME

The specified contract completion date is October 22, 2004.
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November 13, 2003
Supersedes November 7, 2003

SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “ A |etter stating the amount...... DBE gods.” with “DBE God Attainment
Verification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Location and Time)

102.7.1 L ocation and Time Add the following sentence “As a minimum, the Bidder will submit
aBid Package conssting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submission of Bid Bond Vaidation Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the firg paragraph by the addition of the following as the second sentence: “The
Contractor is aso responsible for providing construction centerline, or close reference points,
for al Utility Facilities relocations and adjustments as necessary to complete the Work.”
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November 13, 2003
Supersedes November 7, 2003

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the fallowing to the beginning of paragraph 3 of A: “For pay factors based on Quality
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 Genera Add the following: “If aHoliday occurs on a Sunday, the following Monday
shdl be consdered aHoliday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, Presdent’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”

SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords*...Délivered on or near the Work Site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “ There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Maor Items Add the following to the end of the paragraph:
“Contract Time adjusments may be made for substantid changes to Mgor Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Invedtigation / Adjusment In the third sentence, delete the words “subsections (A) -
(E)”
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November 13, 2003
Supersedes November 7, 2003

109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be

edablished by mutud Agreement for compensable items lisged in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shal accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work reating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to

compensation for the following items, with repect to agreed upon Unit or Lump Sum Prices:

1.

2.

Labor expenses for non-salaried Workers and salaried foremen.

Cogtsfor Materias.

A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actua Costs.

Costsfor extended job-ste overhead.
Time

Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “ Equipment lessed....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rentd rate, including dl records thet are
rdevant to the Actud Cods induding rentd Receipts, acquidtion codts, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “ Equipment leased by the Contractor for Force Account

Work and actudly used on the Project will be pad for at the actud invoice amount
plus 10% markup for administretive costs.”
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November 13, 2003
Supersedes November 7, 2003

Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that
utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a. QCP
Adminidrator; in the find sentence, change “...cartified as a Plant Technician or Paving
Inspector...” to“...cetified as a Quaity Assurance Technologist...”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the following: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Specia Provison 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will consgt of 20 lane-meters [50 lane-feet]. Partid lotswill be included in the previous
lot if less than one-hdf the 9ze of anormd lot. If greeter than one-hdf the normd lot Sze, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Relection by Resident Change the first sentence to
reed: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is lessthan 0.80...... ”

502.0503 Quality Assurance Method B - Relection by Resident Change the first sentence to
read: “ For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “ Circumstances may arise, however, where the Department may ...... ”
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November 13, 2003
Supersedes November 7, 2003

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materids Change “ Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “ Concrete shal be Class P conforming to
the requirements in this section. 28 day compressve strength shdl be as stated on the plans.
Coarse aggregate....”

535.26 Latera Podt-Tendoning Replace the firs paragreph; “A find tendon...” with
“Overdressng strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for al materias and methods.
Otherwise, post-tensoning shal be in accordance with PClI standards and shdl provide the
anchorage force noted in the Plans. The applied jacking force shdl be no less than 100% of
the design jacking force.”

SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09”

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test
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November 13, 2003
Supersedes November 7, 2003

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shdl consst of
funishing and applying seed ....." Also remove “,and cdlulose fiber mulch” from 618.01(3).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”

618.09 Congruction Method 1n 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [lb].

SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement  Section (C)
Title: Replace “Non-woven” in title with “ Erason Control”.
First Paragraph: Replace first word *“ Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (@)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shall be repaired immediatdy.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erason Control”
Pay Item 620.59: Replace “Nor+woven” with “Eroson Control”

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shal be warranteed againgt leaning and corroson for
two years after the project is completed. If the lean is greater than 2 degrees from normal or
the foundation is spalling within the first two years, the Contractor shal replace the foundation
at no extracost.”
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November 13, 2003
Supersedes November 7, 2003

SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’'s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in areductionin
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shdl not be held responsible for any delay in the work due to any suspension
under this item. Additiond pendties may dso be assessed in accordance with Specid
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Eroson and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Totd by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Depatment shal not be held respongble for any dday in the work due to any suspension
under thisitem.”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Sted Strand Change the second paragreph from “...shal be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to “...shdl be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)...”

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add thefallowing:
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“712.07 Tops, and Traps These metd units shdl conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron castings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon sted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shdl be 450-240 [65-35] unless otherwise designated.

Structura stedl shal conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shal conform
to the requirements of AASHTO M111.

712.08 Corrugated Meta Units The units shdl conform to plan dimensons and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps Steps for caich basins and for manholes shall
conform to ASTM C478M [ASTM CA478], Section 13 for ether of the following materid:

(a) Aluminum seps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Sted reinforcing bar with injection molded plagtic coating
copolymer polypropylene. Polypropylene shal conform to ASTM D 4101.

712.23 Hashing Lights Hashing Lights shal be power operated or battery operated as
specified.

(a) Power operated flashing lights shdl congst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visble
sgnd indications within an angle of a least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing dternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgna lamps with sockets congtructed to
properly focus and hold the lamp firmly in pogtion.

The housing shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shild thelens.
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Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shal have a maximum diameter at the point of contact with
the lens of gpproximately 200 mm [8 in].

The lens shdl consst of around one-piece convex amber materia which, when mounted,
shdl have a vigble diameter of goproximately 200 mm [8 in]. They shdl digtribute light
and not diffuse it. The digribution of the light shal be asymmetricd in a downward
direction. Thelight digtribution of the lens shdl not be uniform, but shdl consst of asmadl
high intengty portion with narrow digtribution for long distance throw and a larger low
intendty portion with wide digtribution for short distance throw. Lenses shdl be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shdl be sdf- illuminated by an dectric lamp behind the
lens. These lights shdl dso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the heedlights of
oncoming traffic. The batteries must be entirdly enclosed in a case. A locking device
must secure the case. The light shdl have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have anon time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shall produce a
lighted rectangular projection whose minimum horizontal dimenson shdl be 5 degrees
each dde of the horizontd axis. The effective intengty shdl not have an initid vaue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shal appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each sde of
the vertical axis and 5 degrees each sde of the horizontd axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [%2in] minimum
width around the periphery. The lens shdl be ydlow in color and have a minimum relative
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shdl be
one-piece condruction. The lens materid shdl be plastic and meat the luminous
transmisson requirements of this specification. The case containing the beatteries and

circuitry shal be congtructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick stedl [No. 18 U.S. Standard Gage Stedl]. The housing and
the lens frame, if of metd shdl be properly cleaned, degreased and pretreated to
promote adhesion. It shdl be given one or more coats of ename which, when dry shdll

completely obscure the metd. The enamd coating shdl be of such qudity that when the
coated caseis struck alight blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shdl be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl have a
weep hole to alow the escape of moisture from condensation.  Photod ectric controls, if

provided, shal keep the light operating whenever the ambient light fals below 215 Ix [20
foot candles]. Each light shdl ke plainly marked as to the manufecturer's name and

modd number.

Page 9 of 11



November 13, 2003
Supersedes November 7, 2003

If required by the Resident, certification asto conformance to these specifications shall be
furnished based on results of tests made by an independent testing laboratory. All lights
are sibject to random inspection and testing.  All necessary random samples shdl be
provided to the Resident upon request without cost to the Department.  All such samples
shdl be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B838M Type A [ASTM B88, Type K] or better.

712.33 Non-metdlic Pipe, Hexible Non-metdlic pipe and pipe fittings shal be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for tranamitting liquids
intended for human or anima consumption.

712.34 Non-medlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PvC) that meets the requirement of ASTM D1785. Fittings shdl be of the same materid.

712.341 Metallic Pipe Metdlic pipe shadl be ANSI, Standard B36.10, Schedule 40 sted pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shdl be hot dip gavanized. Pipe deeve solices shdl be welded
plices with full penetration weld before galvanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl consst of a minerd filled
thixotropic, flexible epoxy resn having a pot life of gpproximatedy one hour a 10°C
[50°F]. The grout shdl be an approved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedlant shdl be an gpproved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphdt cement for bituminous curb shdl be of the grade
required for the wearing course, or shdl be Viscosty Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphat Cement. The aggregate shal conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be either crushed rock or crushed gravel.

The minerd condituents of the bituminous mixture shal be sized and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland ement concrete for precast dabs shal meet the
requirements of Section 502 - Structural Concrete, Class A.
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November 13, 2003
Supersedes November 7, 2003

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sdewak Slab. The surface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.

712.38 Stone Sab Stone dabs shdl be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structura integrity and be of
smooth splitting character.  Naturd color variations characterigtic of the deposit will be
permitted. Exposed surfaces shdl be free from drill holes or indications of drill holes. The
granite dabsin any one section of backdope must be al the same finish.

The granite dabs shdl be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [¥2 in] under a 600 mm [2 ft] straightedge or over 25
mm [1in] under a 1200 mm [4 ft] draightedge. The arris a the intersection of the top surface
and exposed front face shdl be pitched so that the arris lineis uniform throughout the length of
theingalled dabs. The sdes shall be square to the exposed face unless the dabs are to be set
on aradius or other specia condition which requires that the joints be cut to fit, but in any case
dhdl be =0 finished that when the stones are placed side by sde no space more than 20 mm
[3/4in] shdl show in the joint for the full exposed height.

Liftpin holesin al sdeswill be dlowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read asfollows.

“Paper fiber mulch may be used as a binder a the rate of 2.3 kg/unit [5 Ib/unit].”
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Augusta
STP-95-0556(26)E

Route 3/201
Highway Construction/Reconstruction
November 25, 2003
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. of Grad. Item Bit Cont. Total No. Of Comp.
Course Design Number % of Mix Thick Layers Notes
Route 3 and Route 201
Overlay Areas
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Shim 9.5mm 403.211 N/A variable 1 5,7.15
Route 3 West
Mainline Travelway
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12,22
Base 12.5mm 403.213 N/A 40mm 1 5,7
Base 19.0mm 403.207 N/A 170mm _ 2/more  5.7.11,15
Route 3 East
Mainline Travelway
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12,22
Base 12.5mm 403.213 N/A 40mm 1 5,7
Base 19.0mm 403.207 N/A 145mm _ 2/more  5.7.11,15
Route 3 and Route 201
Partial Pavement Shoulder - 80mm HMA
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 40mm 1 5,7.15
Reverse Direction Turn-Around
Route 201 Widening Section
Route 201 Full Pavement Shoulder
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 40mm 1 5,7
Base 19.0mm 403.207 N/A 110mm _ 2/more 5.7,11.,15
Full Pavement Shoulder
225mm HMA
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 40mm 1 5,7
Base 19.0mm 403.207 N/A 145mm _ 2/more 5.7,11.,15
Bridge Decks
Wearing 9.5 mm 403.210 N/A 40mm 1 2,58
Base 9.5 mm 403.210 N/A 40mm 1 2.5.8
Residential Drives, Islands, misc.
Wearing 9.5 mm 403.209 N/A 50mm 2/more 2.3.9,10,13
Commercial Drives, Islands, misc.
Wearing 9.5 mm 403.209 N/A 75mm 2/more 2.3.9,10,13
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Augusta

STP-95-0556(26)E

Route 3/201

Highway Construction/Reconstruction
November 25, 2003

COMPLEMENTARY NOTES
2. The density requirements are waived.
. The design traffic level for mix placed shall be <0.3 million ESALS.
The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix
placed under this contract. The design, verification, Quality Control, and Acceptance tests for
this mix will be performed at 75 gyrations. (Ndesign)
7. Section 106.6 Acceptance, (1) Method A.
8. Section 106.6 Acceptance, (2) Method B.
9
1

Wi W

. Section 106.6 Acceptance, (2) Method C, as per Special Provision 401.
0. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used
for this item.

11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the
contractor.

12. A mixture meeting the gradation of 9.5 mm hot mix asphalt may be used at the option of the
contractor.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

15. Any base or binder mix left exposed to traffic over the winter shall have a layer of 12.5 mm
mix substituted for the 19mm mix. If this substitution is made, the specified layers may need
to be modified, as approved by the Resident.

22. The final pavement surface shall be evaluated for smoothness in accordance with the
Standard Specifications, revision of December 2002, Section 402 - Pavement Smoothness.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any
existing pavement at a rate of approximately 0.08 L/m?, and on milled pavement approximately
0.2 L/m?, prior to placing a new course. A fog coat of emulsified asphalt shall be applied
between shim / intermediate course and the surface course, at a rate not to exceed 0.08 L/m>.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.

20f2



January 31, 2000

SPECIAL PROVISION
SECTION 424
JOINT SEALER

Description This work shal consgs of furnishing dl labor, equipment and materids necessary to
clean and sedl longitudina and transverse joints that result in the congtruction of bituminous concrete
pavement courses. This materid is to be thoroughly gpplied to the joints during the congtruction of
bituminous pavement courses, to sedl the condruction joint from deterioration due to the dements,
and to adhere the joint materids together.

Materids Asphdt rubber joint seder shdl be an asphalt and rubber compound designed for sedling
and improving the strength and performance of the base asphalt cement and shall conform to ASTM
D-3405.

CONSTRUCTION REQUIREMENTS

Wesather Asphalt rubber joint sedler shdl not be applied on a wet surface, after sunset or before
sunrise, or when the aimospheric temperature is below 10°C [50°F] in a shaded area at the job site,
or when weether conditions are otherwise unfavorable to proper construction procedures. An
atmospheric temperature of 2°C [36°F] and rising will be permitted on intermediate and base
courses, with the time and wegther congtraints remaining.

Preparation and Placement This work shal be constructed using a rubberized seder that conforms
to ASTM D-3405.

Asphalt rubber sedler shall be heated and applied at a temperature between 170°C - 200°C [340°F
- 390°F] or as specified by the manufacturer and gpproved by the Resident. Seder shdl be
delivered to the crack through a pressure hose line and applicator shoe. The shoe width and the
seder overbanding area shdl vary from 35 mm - 40 mm [1 ?in - 1 %2 in] depending on the joint
height variability. The seder shdl be gpplied at arate that produces a coating thickness of 3 mm [?
in], typica. These materids will not be gpplied a more than 12 hours prior to the placement of any
pavement course, and subject to approva by the Resident.

Preparations of Joints All joints shal be swept or blown free of loose materid, dirt, and other
debris. Materid removed from the joint shal be removed from the pavement surface by means of a
power sweeper or appropriate hand tools as required. Joints shal additionally be cleaned by
gopropriate hand tools if contaminants remain on the face. All debris and water shdl be removed to
enhance adhesion of the crack sedling materid. THIS WORK SHALL NOT BE DONE IN
INCLEMENT WEATHER.

Equipment Equipment used in the performance of the work shdl be subject to the Resdent’s
aoprova and shdl be maintained in a satisfactory working condition &t all times.
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January 31, 2000

(a) Sweeper: The sweeper shdl be amanually operated, gas powered air-broom, or sdlf-propelled
sweeper designed especidly for use in ceaning pavements shal be used to remove al debris, dirt,
and dugt from thejoints.

(b) Mdting Kettle: The unit used to met the joint sedling compound shdl be a double bailer,
indirect fired type. The space between inner and outer shells shdl be filled with a suitable heat
transfer il or subdgtitute having a flash point of not less than 320°C [608°F]. The kettle shall be
equipped with a satisfactory means of agitating and mixing the joint sedler a dl times. This may be
accomplished by continuous girring with mechanicaly operated paddles and/or a continuous
circulating gear pump attached to the hesting unit. The kettle must be equipped with thermostatic
control calibrated between 94°C [170°F] and 290°C [525°F].

Quality of Work Excess seder shal be removed from the pavement by approved methods and
discarded. Any qudity of Work determined to be below normal acceptable standards will not be
accepted, and will be corrected and/or replaced as directed by the Resident.

Method of Measurement Asphdt rubber sealer and pavement joint adhesive will be measured by
the meter [foot] applied.

Basis of Payment The accepted quantity of asphalt rubber sedler and pavement joint adhesive will
be paid for at the contract unit price per meter [foot] complete in place, which price shdl be full
compensation for furnishing and placing sedler or adhesve, including al cleaning of joints, and
furnishing and placing al materias necessary to perform the work.

Payment will be made under:

Pay Item Pay Unit
424.321 Asphat Rubber Joint Seder, Applied Meter [Foot]
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Augusta 3" Bridge Routes 3 and 201
STP-95-0556 (26) E
November 26, 2003

SPECIAL PROVISION
SECTION 502

STRUCTURAL CONCRETE
(Roadway Median)

Description This work shall consist of furnishing and placing a portland cement
concrete pavement and incidental construction as shown on the plans, or as directed by
the Resident. Except as otherwise specified in this Special Provision, all work shall be in
conformity with the applicable provisions of Section 502 - Structural Concrete, Section
503 - Reinforcing Steel, and Section 515 - Protective Coating for Concrete Surfaces.

MATERIALS
Concrete Concrete shall be Class A.

Welded Steel Wire Fabric Per Section 709.02 - Welded Steel Fabric

Control Joint Zip strip control joint shall be 38 mm [1 2 inch] type as manufactured by
Superior Featherweight Tool Company, 1325, Bixby Drive, City of Industry, CA 91745;
Harris Plastic Control Joint Former 38 mm [1 2 inch] type as manufactured by A.H.
Harris & Sons, Inc., 21 Ellis Street, New Britain, CT 06050; or an equivalent.

Joint Sealant Per Section 714.04 - Sealant.
CONSTRUCTION REQUIREMENTS

Preparation of Foundation The foundation bed shall be well graded and compacted, as
directed by the Resident, to provide the thickness of concrete indicated on the plans.

Prior to the concrete placement, the foundation bed shall be thoroughly and uniformly
saturated with water. The bed shall be free of puddles and excessive surface water.

Placement of Concrete The concrete mix shall be placed in a continuous placement
operation when possible so that construction joints will be kept to a minimum.
Construction joints shall be constructed when there is a break in a placement.
Construction joints shall be used to provide access to driveways and roads as directed by
the Resident. 600 mm [2 ft] long dowels spaced at 300 mm [12 in] on center shall be
placed at the construction joint. Construction joints shall be brushed with a neat cement
paste immediately prior to making the adjacent placement. Control joints shall be
constructed with a zip strip placed transversely at 3 m [10 ft] on centers.

Joint sealant shall be applied at the top surface of the concrete median at construction
joints.
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Augusta 3" Bridge Routes 3 and 201
STP-95-0556 (26) E
November 26, 2003

The surface of the concrete shall receive a float finish in accordance with Section
502.14(A) - Float Finish. Immediately following the float finish, the surface shall be
textured at right angles to the roadway using an approved open-pile, stiff bristle broom or
mat.

The curing period for the concrete shall be four days and shall meet the requirements of
Section 502.15 - Curing Concrete. The finished surface of the concrete shall receive a
protecting coating in accordance with Section 515 - Protective Coating for Concrete
Surfaces.

Method of Measurement Structural concrete, roadway median, satisfactorily placed and
accepted, will be measured for payment by the cubic meter [cubic yard], in accordance
with the dimensions shown on the plans or authorized by the Resident.

Basis of Payment The accepted quantity of Structural Concrete, Roadway Median will
be paid for at the contract unit price per cubic meter [cubic yard], which payment will be
full compensation for all labor, materials, equipment, and incidentals necessary to
complete the work, including the fabrication, delivery, and placement of reinforcement;
the furnishing and the application of the protective coating; the fabrication, delivery, and
placement of dowels; furnishing and placement of control joint strip and sealant.

Excavation for the placement of the Structural Concrete, Roadway Median will be paid
for under the appropriate contract pay item, Section 203 - Excavation and Embankments.

Payment will be made under:

Pay Item Pay Unit
502.341 Structural Concrete, Roadway Median Cubic Meter [Cubic Yard]
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Augusta

556.26
Nov. 20, 2003
SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER
A 502.341 Structural Concrete Roadway Median B

P values listed above reflect the price per cubic meter (yd®) for all pay adjustment

purposes.
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~ SPECIAL PROVISION
SECTION 527

ENERGY ABSORBING UNIT
(ET-2000 System)

Description. This work consists of furnlshlng and installing a ET-2000 crash cushion as a
permanent energy absorbing system in accordance with these specifications at location(s)
shown on the plans or established by the Engineer. »

Materials. The energy absorbing system shall be the ET-2000 System as manufactured by
Syro Steel Company of Girard, Ohio as approved and crash tested by the Federal -
. Highway Administration. ,

Replacement Parts. The Contractor shall provide a complete spare set of all above ground
parts for five of the energy absorbing systems. All spare sets will be delivered to the local
Division Office.

Installation. A set of installation drawings will be prov1ded to the Engineer for the system
installed. The system shall be installed in accordance with the manufacturer' s
recommendations and the installation drawings.

Method of Measurement. Energy absorbmg system will be measured by each umt :
complete in plaee and accepted.

Basis of Payment. The accepted quantity of energy absorbing system will be pald for at .
the contract unit price which shall include a complete spare set of all above ground parts
for five energy absorbing systems and all incidentals necessary.

Payment will be made under:

Pay Item »k o E o ) Pay Unit
527.303 Energy Absorbing System (ET-2000) ~ Eah

(

‘1 of‘l



January 23, 2002

SPECIAL PROVISION

SECTION 606

GUARDRAIL

(Terminal End - Trailing End)

606.01 Description - The following sentence is added:

This work shall also consist of furnishing and installing Terminal End - Trailing End end
treatments and adhesive backed retroreflective lens sheeting in accordance with these
Specifications, the AASHTO-AGC-ARBTA Joint Committee Task Force 13 Report,
dated May 15, 1995; and in reasonably close conformity with the lines and grades shown
on the Plans or as directed by the Construction Manager.

MATERIALS

606.02 Materials - The following sentences are added:

The guardrail elements shall be per the Components List found on Sheet No. 2 of 2 of
Drawing SEW02a - Trailing End Terminal - Foundation Tube Option (attached).

The adhesive backed retroreflective lens sheeting shall meet the requirements of Section
719.01, Reflective Sheeting - High Intensity Reflective Sheeting, Type III.

CONSTRUCTION REQUIREMENTS

606.041 Reflective Sheeting - The following Subsection is added:

The color for the adhesive backed retroreflective lens sheeting shall be amber (yellow).

606.042 Terminal End - Trailing End

Installation of the Terminal End - Trailing End shall be in strict accordance with the
AASHTO-AGC-ARBTA Joint Committee Task force 13 Report and the Details on sheet
No. 1 of 2 of Drawing SEWO02a - Trailing End Terminal - Foundation Tube Option
(attached).

606.08 Method of Measurement - The second paragraph is amended by the addition of:
“ Terminal End - Trailing End.” after the words “breakaway cable terminal”.




606.09 Basis of Payment - The second paragraph is amended by the addition of: “,
Terminal End - Trailing End.” after the words “breakaway cable terminal”.

The adhesive backed retroreflective lens sheeting will not be paid for separately, but shall
be considered incidental to the Terminal End - Trailing end item.

Payment will be made under:

Pay Item Pay Unit
606.2602 Terminal End - Trailing End Each



Augusta 3" Bridge Routes 3 and 201
STP-95-0556 (26) E
November 26, 2003

SPECIAL PROVISION

SECTION 607

FENCES

(Drive Gateway 4.9 m Metal)

607.01 Description

The following paragraph is added:
This work shall also consist of furnishing and installing Drive Gateway in reasonably
close conformity with the lines and grades as shown on the Plans or established by the Resident.

The installation shall include the assembly and erection of all parts and materials complete at the
locations shown on the Plans or as directed by the Resident.

MATERIALS

607.02 Materials

The following paragraph is added:

Drive Gateway and associated hardware shall be of galvanized steel as specified in
AASHTO M181 and shall be galvanized in accordance with the applicable requirements of
ASTM A153. Concrete footings for entry gate shall be Class A 30 MPa in conformance with the
requirements of Section 502, Structural Concrete, of the Standard Specifications.

607.07 Basis of Payment

The following paragraph is added:

Drive Gateway will be paid for at the contract unit price each, complete and in place,
which payment will be compensation for furnishing and installing Drive Gateways and all
necessary hardware, padlocks (two keyed alike Masterlocks, or equal with four keys), excavation,

and concrete.

Payment will be made under:

Pay Item Pay Unit

607.15 Drive Gateway 4.9 m Metal Each



Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
May 12, 2003

Supercedes December 10, 2001

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:

Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices including flaggers will be measured as one lump sum for al work authorized and
performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, flaggers, approach signs, work area signs,
drums, cones, panel markers, barricades, arrow boards etc. and maintenance thereof including
the setting up and taking down of lane closures as many times as necessary shall be
considered part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
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Augusta
PIN 556.26
July 3, 2003

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is

dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf. )
Procedures specified shall be according to the BMP Manual unless stated otherwise.

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the
SEWPCP.

1. A preconstruction field review is mandatory for this project. The preconstruction field
review shall take place before commencing any work that involves soil disturbance or
potential impacts on water quality. Attendees shall include the Environmental
Coordinator, the preparer of the SEWPCP, the Construction Manager, and a
representative from the Department’s ENV Water Resources Unit. The date and time
shall be set by the Contractor in consultation with the Construction Manager and ENV
Water Resources Unit representative.

2. Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

3. Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

4. Dust control items other than those under Standard Specification, Section 637 — Dust
Control , if applicable, shall be included in the plan.

5. Permanent seeding shall be done in accordance with Standard Specification, Section 618
- Seeding unless the Contract states otherwise.

6. Culvert inlet and outlet protection shall be installed within 48 hours of culver installation,
or prior to a storm event, whichever is sooner.

7. After November 1 the Contractor shall use winter stabilization methods, such as Erosion
Control Mix as specified in Standard Specification, Section 619 - Mulch. If required,
spring procedures for permanent stabilization shall also be described in the plan. Use of
this product for over-winter temporary erosion control will be incidental to the contract
and be paid for as part of Pay Item 656.75.
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Augusta
PIN 556.26
July 3, 2003

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

. Erosion control blanket shall be installed in the bottoms of all ditches except where a
stone lining is planned. Seed shall be applied prior to the placement of the blanket.

. If check dams are used, they shall be constructed of stone in accordance with BMP
Manual, Section 9.

Special Provision 656 - Page 2 of 2



PIN #: 55623
Location: Augnsta

Permit Member: David Gardner Photographs [J Database/Projex Package ta ENV Coordinator: 4/12/02
HISTORIC AND CULTURAL RESOQURCES
MHPC Historic Resources N/A O  Applicable[® Approved
MHPC Archeological Resources N/A O Applicable® Approved
Advisory Councii on Hist Preservation N/ADO  Applicabled Approved O
NPS Recordation N/A DO Applicableld Approved O
State Recordation N/A D1 Applicable0d Approved T
4(f) and 6(f)
Section 4(f) N/A Applicablel] Approved [
LAWCON 6(f) N/A Applicableld Approved O

Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Bl Applicable O Approved T} '

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes

O No[®. Ifno, the project is exempt. )
If yes, contitue.  Doés the town In which the project is located have a comprehensive plan consistent with the Growth

Management Program? Yes [0 No 0. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved [

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat
Eagle Nest N/A Applicable O Approved O
Piping Plover N/A Applicable OI Approved OJ
Roseate Tern N/A Applicable] Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A O Applicable

Environmental Protection Agency (EPA}, National Pollutant Discharge Elimination System (NPDES)

N/A O Applicable o NOI Submitted
Land Use Regulation Commission (LURC) Not Applicable
No permit O
Notice O Approved OO
Permit ] Approved OO

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act
No permit required [

Exempt O (Must use erosion and sediment control and not black fish passage.)
PBR DO Approved OO
Tier1 12 Approved [0
Tier2 3 Approved O3
Tier 3 Approved

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
No permit required O

Category I-NRO Approved O
Category 23 Approved O
Category 3 Approved

IN-WATER TIMING RESTRICTIONS: 105 Special Provision /ald
Dates instream work is allowed: July 1 through March 31

Augusta. PIN 336 XX
SPECIAL NOTE: A pre-construction meeting, which includes the presence of ACOE and DEP is required before.the

project starts.




DEPARTMENT OF THE ARMY PERMIT

Permittee, liaine Dept. of Transporatiom, 16 State House Statiom, Augusta, Maine 04333

200001630

Permit No.

NOTE: The term “you” and its derivatives, as vsed in this permit, means the permitiee or any future transferee, The term
“this office” refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitted
activity or the appropriate official of that office acting under the authority of the commanding officer,

You are authorized o perform work in accordance with the terms and conditions specified below.

ol e Bl conjunction with the construction of a new connector road from I-
95 to Route 3. The work includes new right-of-way clearing, culverted or
bridge crossings of Fisher and Riggs Brooks, numerous crossings of wetlands
and intermittent and perennial streams, a new interchange at I-95, and a pier
supported bridge crossing of the Kennebec River. Wetland and waterway
impacts on the approaches to the Kennebec River crossing total approximately
7.2 acres and the three piers supporting the bridge will impact approximately

0.075 acres of river bottom.

In accordance with the attached plans “MAINE. DEPT. OF TRANSPORTATION,

AUGUSTA THIRD BRIDGE PROJECT, AUGUSTA, MAINE, DOT PIN 556.11" in
Projd IRAGHLS undated

In numerous waterways and wetlands between [-95 and Route 3 at Augusta,

‘Maine.

Permit Conditions:

General Conditions:

w3 -
1. The time limit for completing the work authorized ends on 2007 . If you find that you need
more time to complete the authorized activity, submit your request for a time extension to this office for consideration at least

one month before the above date is reached.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms snd condi-
tions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although yon may make
a good faith transfer to a third party in compliance with General Condition 4 below. Should you wish to cease to maintain
the authorized activity or should you desire to abandon it without a good faith transfer, you must obtain a modification of

this permit from this office, which may require restoration of the area,

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized by
this permit, you must immediately notify this office of what you have found. We will initiate the Federal and state coordina-
tion required to determine if the remains warrant a recovery effort or if the site is eligible for listing in the National Register

of Historic Flaces.
ENG FORM 1721, Nov 86 EDITION OF SEP B2 1S OBSOLETE. (83 CFR 325 (Appendix A))




e. Damage claims associated with any future modification, suspension, or revoeation of this permit.

4, Reliance on Applicant’s Data: The determination of this office that issuance of this permit is not contrary fo the public

interest was made in reliance on the information you provided,

5. Reevaluation of Permit Decision. This office may reevaluate its decision on this permit at any time the circumstances
warrant, Circumstances that could require a reevaluation include, but are not limited to, the following:

a, You fail to comply with the terms and conditions of this permit.

b, The information provided by you in support of your permit application proves to have been false, incompiete, or
inaccurate {See 4 above),

c. Bignificant new information surfaces which this office did not consider in reaching the original publie interest decision.

Buch a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation
procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5, The
referenced enforcement procedures provide for the issuance of an administrative order requiring you to comply with the terms
and conditions of your permit and for the initiation of legal action where appropriate. You will be required to pay for any
correetive measures ordered by this office, and if you fail to comply with such directive, this office may in certain situations
(such as those specified in 33 CFR 209.170) accomplish the corrective measures by contract or otherwise and bill you for the

cost.

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authorized by this permit, Unless
there are cireumsfances requiring either a prompt completion of the authorized setivity or a reevaluation of the public interest
decision, the Corps will normally give favorable consideration to a request for an extension of this time limit.

Your signatue belaw, as permitiee, indicetes that you accept and agree to comply with the terms and conditions of this permit,

Tt D, e, 7 2002
(PERMITTEE,) U‘ U &' ‘ (DATE)

[

This permit becomes effective when the Federal offieial, designated to act for the Secretary of the Army, has signed below.

 oushee T A JEIRE
(DISTRICT ENGINEER) d (DATE)

@RIAN E. OSTERNDORF
COLONEL, CORPS OF ENGINEERS

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms and
conditions of this permit will continue to be binding on the new owner{s) of the property. To validate the transfer of this permit
and the associafed liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.

(TRANSFEREE) (DATE)

.8, GOVERNMENT PRINTING OFFICE: 1988 — T17-425
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. STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

? m
¥or 53 08b

DEPARTMENT ORDER
IN THE MATTER COF

NATURAI, RESQURCES PROTECTION ACT
WETLAND ALTERATION AND

WATER QUALITY CERTIFICATION
FINDINGS OF FACT AND ORDER

DEPARTMENT OF TRANSPORTATION
Augusta, Kennebec County
AUGUSTA THIRD BRIDGE
L-20756-4E-A-N

(APPROVAL)

e e e e

Pursuant to the provisions of 38 M.R.S5.A. Sections 480-A et seg. and Section
401 of the Federal Water Pollution Control Act, the Department of
Environmental Protection has considersed the application of DEPARTMENT OF
TRANSPORTATION with the supportive data, agency review comments, and other
related materials on file and FINDS THE FOLLOWING PACTS:

1. PROJECT DESCRiPTION:

2. Application: The applicant proposes to construct a new highway and
bridge connecting I-95 to Route 3 in Augusta. The project includes
the construction of a new I-95 interchange, a new highway on new
alignment, and a new bridge crossing over the Kennebec River.

B. Summary of Propeosal: The applicant is proposing to construct a third
bridge in Augusta with an associated new, limited access highway
approximately three miles long connecting Interstate 95 to Routes 3,
9, and U.5. 202, including a new Interstate 95 Interchange. The new
bridge will cross the Kennebec¢ River approximagely one-half mile
above the site of the former Edwards Dam. The bridge proposal
includes two piers that will be located in the flood zone and two
piers that will be located in the river channel. The proposed
project will be phased as described below:

1. Phase I consists of earthwork and drainage from the Interstate to

the Kennebec River:;

2. Phase II consists of the construction of the Kennebec River
bridge and all earthwork and drainage from the Kennehec River,
east; -

3. Phase III cecnsists of the construction ¢f the Interstate 95
overpass and the Eight Rod Road construction;

4., Phase IV consists of final paving, curb and guardrail alignment, .
signals at intersections, and landscaping; and

5. Phase V consistcs of final construction and monitoring of the
compensation area.

C. Site Description: The applicant has obtained all necessary property
rights as authorized under 23 M.R.S5.A § 153.

2. WATER OUATLITY CONSIDERATIONS:

MDOT requires that its contractors adhere teo temporary eresion control
measures specified in *Special Provision Section 107: 50il Erosicn and
Water Pollution Control.” Special Provision Section 107 mandates that
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the selected contractor develop a specific erosion and sedimentation
control plan and submit it to MDOT's Qffice of Environmental Services
{(OES) for review, comment, and approval. The plan must meet the
standards and commitments described in Section II of the manual *MDOT
Best Management Practices for Erosion and Sediment Control {BMP), "

dated September 1997 or latest revision.

Based on past experience, the Department’s Division of Watershed
Management (DMW) findsg that the OES's Water Resource Unit is capable of
obtaining an erosion control plan from contractors that meets
Department standards for the resource protection. DMW requires no
further review and approval of the temporary srosion control plan
provided that, prior to construction, the applicant and/or its
contractor submits a final plan to the Deportment for inclusion in the
project f£ile and that the Department receives written approval of the
plan from MDOT prior to the start of construction.

The Department finds that an employee of the Maine Department of
Transportation qualified to assess erosion and sedimentation control
measures, must submit a report summary of all work completed, erosion
contrel compliance, and general progress of the project on a monthly
basis by the 15 of each month during censtruction, for inspecticns
completed during the prewvious month, and must notify the Department
within 24 hours upon the discovery of erosional concerns or otherwise,
resulting in a discharge of soil into a protected natural resource.

3. WILDLIFE HABITAT CONSIDERATIONS:

of Inland Fisheries & Wildlife {(MDIFW) has reviewed
and finds that the portion of the project that
Kennebec river is considered work within a
Significant Wildlife Habitaf because this portion of the river contains
two species of freshwater mussels {Yellow Lampmussel and Tidewater
Mucket) that are currently listed as endangered species in the State of
Maine. The Maine Endangered Species Act provides for. the inadvertent
incidental take of these species associated with project construction
and development provided that an Incidental Take Plan (ITP} is developed
and implemented. The applicant and MDIFW have met to discuss and
develop an ITP that is reasonable and minimizes the incidental take of

these listed species,.

The Maine Department
the proposed project
requires work in the

The Department of Marine Resources (DMR) has reviewed the project as
proposed and finds that the river at the proposed bridge crossing should
be considered as a migratory pathway for all anadromous fish species
native the State of Maine that now have access t£o the 17 miles of
riverine habitat above the former Edwards Dam. The majority of the
anadromous fish species migrate upstream from April 1 through June 30
except Atlantic sturgeon, which would be likely to migrate upstream from
mid June through July. To avoid interference with the upstream
migration for the majority of the anadromous fish species in the
Kennebec River, the Department of Marine Resources recommends that a
timing window be established from April 1 through June 30 during which
no instream work will be permitted. DMR alsc recommends that instream
work in July be limited to the pier most distant from the main channel
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to facilitate the upstream migration of Atlantic strugeon and late

migrating species. .
The Atlantic Salmon Commissionn {(ASC) has commented on the proposed
project and finds that the river at the propcsed bridge c¢rossing is not
rearing or spawning habitat for Rtlantic salmon, but is used as a '
migratory corridor. ASC finds that the major concern would be to
prevent extensive sedimentation downstream toward Bond Brook which
contains a documented sensitive salmon population. Te minimize
interference with migration and teo limit sedimentation downstream for
Bond Brook, ASC recommends that an instream work window of Julyl through

September 15 should be established.

The Department finds that the project as proposed will not cause any
significant adverse impact to habitats provided that the applicant
submits an ITP to the Department and Maine Department of Inland Fish &
Wildlife (MDIFW), for review and approval, prior to beginning
construction of Phase II cof the proposed project. The Department also
finds that an instream work window of July 1 through September 15 be
established, and that work during July be limited to the pier most
distant from the main channel.

4. WETLAND CONSIDERATIONS:.

A. SUMMARY OF IMPACTS: The proposed project will result in
approximately 476,811 sguare feet (10.95-acres) of wetland impact
due to fill placement for construction of the new interchange,
connector roads, and bridge. At least six wetland complexes have
been identified and are described in detail in Exhibit 11 of the
application and shown on Table 1 below. The proposed connector
road will cross 14 small streams that will require culverting,
impacting approximately 20,202 square feet of stream area.

Wetland 1D |[PFQ* {PSS* |PEM™ |[Stream” |River® |Pond* [Shoreline™ (W.5.5.* [Type Total Impacts |Primary Functions
95-1 14,726 14,726 ST
95-2 22,974 48,079 58,495 | 7,192 535 1,356 10,323 PEM 185,311 STMWL |
16,297 PSS
A 4,345 | 74,764 78,091 ST
B 22,863 |10,882| 3,617 | 4,275 1,060 11,755 PES 82,504 WL/IGW/FF/SS
8,052 PFQ-
E 2,570 2,322 | 3,145 1,352 16,769 PFC 24,806 WL/GW/SS
G 15,365 | 9,626 | 80,555 [ 6,413 1,595 7,966 PSS 130,484 WUFF/SS/GW/ST
8,964 PEM
TOTALS |63,772|72,932(232,139] 20,202 | 3,145 | 585 5,363 80,726 476,922
* Measurements in square [feet
**  Measurernent in linear {feet l -
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The Department of Transportation conducted a delineation and a
function and value assessment. Wetlands were field surveyed and
delineated from May through Oc¢tober 1998. Delineations were dene
using the U.S. Army Corps of Engineers’ 1987 3-parameter routine
determination approach and the 1995 and 1998 Field Indicators for
Identifying Hydric Soils in New England. Wetland functions and
values were identified using the U.S. Army Corps of Engineers-’
Highway Methodology. This assessment indicated that there are six
major wetland complexes identified on the project site. One complex
{E)’ includes direct impacts to the Kennebec River and four others
(85-2, B, E, & G) that impact tributary streams to the Kennebec.
Wetland complex 95-2 also includes impacts to a small pond.
Approximately 2,000 sguare feet of seascnally flooded depressions,
including some areas of possible vernal pool habitat area, and
approximately 80,126 square feet of freshwater wetlands of special
significance will alsc be filled. Primary functions identified are
described in Exhibit 11 of the NRPA permit application and shown on
Table 1 above. The applicant has proposed mitigation to replace the
functions & wvalues cof the wetlands impacted by the proposed project.

B. AVOIDANCE & MINIMIZATION: The applicant has submitted an
alternative analysis for the project as proposed that demonstrates
that the proposed project constitutes the least practicable
damaging alternative. The applicant has modified the design and
construction methods for the proposed rocads, bridge, and
interchange to minimize wetland impacts. The Department has
reviewed these materials and finds that wetland impacts have been
avoided and minimized as much as possible given the site and design
constraints through the design of the project, methods of
construction and stabilization, and proposed wetland compensatiocn

plan.

C. WETLAND COMPENSATION: As compensation for wetland impacts
associated with the proposed project, the applicant proposes to
enhance wetland and upland pasture along Riggs Brook on the Gamage
Property in Augusta, Maine, and to preserve a parcel of land that
will join two distinct compartments of MDIFW's Garcelon Wildlife
Management Area (WMA). No opportunities exist for on-site
mitigation. Multiple off-site mitigation sites were evaluated, as
described in Section 2 of Exhibit 14 in the NRPA permit application.

The Riggs Brock enhancement site occupies approximately 24-acres of
riparian wetland and upland along Riggs Brock, in the middle of a
100 £ acre cow pasture. The site includes approximately 2,500 feet
of Riggs Brook, with approximately 10-acres of adjacent wetland and
lia~acres of upland slopes extending 100 to 300 feet on either side
of the brook. The proposed wetland enhancement site will be
acquired by MDOT and protected from future develophent or
agricultural uses. In addition, enhancement measures will be
implemented to achieve the compensation objectives, including
fencing to exclude livestock, discontinuation of mowing, repair and
stabilization of eroded banks, and planting of trees and shrubs to
accelerate the establishment of woody cover in wetlands and upland
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buffers. B8Specific treatments are described in Section 3.1 of
Exhibit 14 in the application and shown on the first nine plans in
a set cof ten, the first of which is entitled *Maine Department of
Transpertation Augusta Third River Crossing Project Preliminary
Wetland Compensation - Project Location Map, " prepared by Duke
Engineering & Services, dated December, 2001.

The Spectacle Pond Preservation Site consists of nire contiguous
parcels totaling approximately l46-acres, straddling the municipal
boundary in northeastern Augusta and southwestern Vassalboro. The
northern and southern limits of the site abut properties owned by
MDIFW that have been managed as separate compartments of the
Garcelon WMA. . The site is mostly hardwood forested upland with all
or parts of two forested/scrub shrub wetland complexes, several
intermittent streams and vernal pools, and approximately 2,250 feet
of frontage on Spectacle Pond. Acquisition and transfer of this
site to MDIFW will fulfill a long-term management objective to
connect these distinct compartments and will contribute to the
objective of securing a substantial portion of the Spectacle Pond
shoreline. Details of the preservation site are described in
Section 3.2 of Exhibit 14 in the application and shown as plan 10
entitled “*Maine Department of Transportation Augusta Third River
Crossing Project Preliminary Wetland Compensation - Spectacle Pond
Preservation Site Plan,” prepared by Duke Engineering & Services,

dated December, 2001.

COMPENSATION MAINTENANCE: The applicant intends to maintain the
Riggs Brook mitigation area. The applicant will maintain the
livestock fencing during and after the completion of the proposed
five year post. conatruction monitoring period or until ouch time
that the applicant transfers the mitigation parcel to a qualified
third party for long-term stewardship. If such a time arises the
applicant must notify the Department of the transfer candidate.
Prior to the completion of 50% of the proposed project, the
applicant must initiate the compensation project and notify the

- Department. The Department finds that the applicant must file a

finalized Declaration of Covenants and Restrictions for the
referencing the final construction plans, with
the Kennebec County Registry of Deeds, within six months after the
initiaticon of the compensation project. Evidence of filing must be
submitted to the Bureau of Land and Water Quality, Division of Land
Resource Regulation, within 30 days of the filing date. Evidence
must consist of copies of the restrictions stamped with Book and .
Page numbers or accompanied by a letter from the Registrar.

compensation area,

COMPENSATION MONITORING: A qualified wetland scientist will be on-
site to monitor construction of the wetland compensation area.
Monitering during construction will verify that excavation,
grading, planting, and erosion control measures ars implemented
according to plans and specifications. The applicant proposes to
moniter the compensation project annually over a S5-year period
starting the following spring from when planted. A qualified,
professional wetland scientist must conduct all field assessments.
Reports detailing the findings must be submitrted to the Department
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5.

BASED on the above findings of fact,
below,

A,

B.

prior to December 15 of each of the reporting years. The reports

must include labeled photographs representing current site

conditions, and a narrative detalling existing site conditions

during the monitering event.
be limited to, wvegetative coverage and success rates, vegetative

community diversity,

in Section 14 of the NRPA application.

CTHER CONSIDERATIONS:

The Department has not identified any other issues invelving existing

scenic, aesthetic, or navigational uses, soil erosion, habitat or

fisheries, the natural transfer of soil, natural flow of water, water

guality, or flooding.

and subject to the conditions listed
the Department makes the following conclusions:

The proposed activity will not unreasonabkly interfere with existing
scenic, aesthetic, recreational, or navigational_uses.

The proposed activity will not cause unreasonable erosion of soil or
sediment provided that the
applicant meets all of the requirements in Finding 2

The proposed activity will
of soil from the terrestrial to the marine or freshwater environment

provided that the project is completed as proposed and that the
applicant meets all of the regquirements in Findings 2 & 3

The proposed activity will not unreasonably harm any significant
wildlife habitat, freshwater wetland plant habitat, threatened or
endangered plant habitat, aguatic habitat, travel corridor,

estuarine,

The narrative must include, but not

or marine fisherles or other aguatic life provided that the

spatial extent, and wetland functions, and any
measure required to remediate adverse site conditions as described

project is completed as proposed and that the

not unreasonaply inhibit the natural transfer

freghwater,

project is completed as proposed and that the applicant meets all of the

requirements in Findings 3 & 4.

The proposed activity will not unreasonably interfere with the natural

flow of any surface or subsurface waters.

The propesed activity will not violate any state water quality law
including those governing the classifications of the State's waters
provided that the project is completed as proposed and that the
applicant meets all of the requirements in Findings 3 & 4.

The proposed activity will not unreasonably cause or increase the
flocding of the alteration area or adjacent properties.

The propeosed activity is not on or adjacent to a sand dune.

The proposed activity is not on an cutstanding river segment as noted

Title 38 M.R.5.A. Section 480-P.

in
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THEREFORE, the Department APPROVES the zbove noted application of Department
of Transportation to construct a new highway with I-95 interchange and a new

bridge,

SUBJECT TO THE ATTACHED CONDITIONS, and all applicable standards and

regulations:

1.

2.

Standard Conditions of Approval, a c¢opy attached.

The applicant shall take all necessary measures to ensure that their
activities or those of their agents do not result in measurable erosion
of so0il on the site during the cornstruction of the project covered by

this approval.

The applicant and/or its contractor shall submit a final erosion and
sedimentation control plan to the Department for inclusion in the
project f£ile and the applicant shall receive written approval of the
plan from the Department prior to the start of construction.

The applicant shall submit an ITP to the Department and Maine Department
of Inland Fish & Wildlife (MDIFW), for review and approval, prior to
beginning construction of Phase 1II of the proposed project.

All instream work shall occur between July 1 and September 15.

Instream work in July shall be limited to the plier most distant f£rom the
main channel to facilitate the upstream mlgratlon of Atlantlc strugeon

and late migrating species.

The applicant shall submit a monthly summary report ¢f all work
completed and erosion control compliance by the 15™ of each month during
construction. This report shall include inspections completed during
the previous month and shall notify the Department within 24 hours of
discovery of any discharge of soil into a protected natural resource.
This report shall be complerted by an employee of the Maine Department of
Transportation qualified to assess ercosion and sedimentation control

measures.

The applicant shall maintain the livestock fencing on the mitigation
site during and after the completion of the propeosed five year post-
construction monitoring period or until such time that the applicant
transfers the mitigation parcel to a gqualified third party for long-term
stewardship. If such a time arises, the applicant shall notify the

Department of the transfer candidare.

Prior to the completion of 50% of the proposed project, the applicant
shall initiate the compensation project and notify the Department. The
zpplicant shall file a finalized Declaration of Covenants and
Restrictions for the compensation area, referencing the final
construction plans, with the Kennebec¢ County Registry of Deeds, within
six months after the initiation of the compensation project. Ewvidence
of filing shall be submitted to the Bureau of Land and Water Quality,
Division of Land Resource Regulation, within 30 days of the filing date.
Evidence shall consist of copiles of the restrictions stamped with Book
and Page numbers or accompanied by a letter from the Registrar.
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10. The applicant shall monitor the compensation project annually over a 5-
vear period starting the following spring from when planted. A
qualified, professional wetland scientist shall conduct all field
assessments. Reports detailing the findings shall be submitted to the
Department prior to December 15 of each of the reporting vears {year 1,
2, and 3, with a final assessment report after the 5% vear following
installation). The reports shall include labeled photographs
representing current site conditicns, and a narrative detailing existing
site conditions during the monitoring event. The narrative shall
include, but not be limited to, vegetative coveradge and success rates,
vegetative community diversity, spatial extent, and wetland functions,
and any measure reguired to remediate adverse site conditions as
described in Section 14 of the NRPA application.

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER REQUIRED STATE,
FEDERAL COR LOCAL APPROVALS -NOR DOES IT VERIFY COMPLIANCE WITH ANY APPLICABLE

SHORELAND ZONING ORDINANCES.

DONE AND DATED AT AUGUSTA, MAINE, THIS Z DAY OF /ZZ%%CZQ ., 2002,

DEPARTMENT OF ENVIRONMENTAL PROPECTION

By:

THA G. fy&m@ COMMISSIONER

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES..

Date of initial receipt of application 12/07/2001
Date of application acceptance -12/18/2001

Date filed with Board of Environmental Protection
LK/L207562N ” L E
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BOARD OF ENVIRONMENTAL PROT,
STATE OF MAINE
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NATURAL RESOURCES PROTECTION ACT
WATER QUALITY CERTIFICATION

MODIFICATICN
FINDINGS OF FACT AND ORDER

MAINE DEPARTMENT OF TRANSPORTATION
Augusta, Kemnebec County

3™ BRIDGE PIER STABILIZATION
L-20756-4E-C-M (APPROVAL)

Pursuant te the prDVlSlOHS of 38 M.R.S.A. Sectlons 481 et seq., the Department
of Environmental Protectlon has considered the appllcatlon of the MATNE :
DEPARTMENT OF TRANSPORTATION with the supportive data, agency review comménts,
and other related materials on file and FINDS THE FOLLOWING FACTS:

1. PROJECT HISTORY:

In Department Order #L-20756-4E-A-N, dated March 13,
Department approved the development to construct a new highway and

bridge comnecting I-95 to Route 3 in Augusta. The project includes the
construction of a new I-95 interchange, z new highway on new alignment,
and a new bridge cr0551ng over the Kennebec River. The development is

located in the City of Augusta.

2002, the

. 2. CURRENT PROPOSAT, :

The applicant propeses to modify the existing permit to include impacts
to the Kennebec River caused by the placement .of riprap on the western
bank. These impacts are'proposed due tc rip rap being used to stabilize
pler 1 and prevent scouring and the installation of &n access road that -
has been placed cleoser to the river to avoid clear cutting the mature
tree growth that stabilizes the river bank whers the original project is
not proposed. The riprap will stabilize the bank where cutting has been
approved as well as provide an adequate width for maintenance vehicles
to access the site.’ Proposed impacts total 22,060 sguare feet, which
includes 4,101 sguare feet of wetlands of special significance. In the
original permit, compensaticn wos sbundant sc that this edd1tlonal

impact will not regquire additional compensatlon

The applicant also proposes to change the existi ing in stream work window
“(July 1 through September 13) to match that of the Army Corps of
Engiheers permit.  The proposed new in stream work window wcould be set
from July 1 through March 31. The Department of Marine Rescurtes, Maine
Inland rFish and wWildlife, U.S. Fish and Wildlife, and Nestional Marine

Fisheries Service has agresd to this work window.

3. FINDING:

Based on its review of the zpplication, the Deveriment finds the
th all relevant

requested modification to be in accordamce wi
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Departmental standards. All other rlndlngs of fact
" conditions remain as approved in Department Order #L-20756-4E~-A-N, and.

subsequent orders.

BASED on the above findings of fact, and subject to the coanditions listed

below, the Department makes the following concliusions pursuant to 38 M.R.S.A.
_Sectiens—481 ot Secdmuew o ... B e

“‘_“__,‘,ﬁ.,:-:-: - T —rw—‘_-—"—hﬂr;bm,._‘. =

2, The appiicant has provided adequate evidence of financial capacity and
technical ability to dewvelop the pIOjeCt in a manner consistent with state
environmental standards.

B. The applicant has made adequate provision for fitting the development
harmoniously into the existing natural envirenment and the development will
not adversely afféct existing uses, scenic character, air quality, water
quality or other natural resources in the municipality or in neighboring

municipalities.

C. The proposed development will be built on soil types which are suitable
to the nature of the urndertaking and will not cause unreasonable erosion of
soil or sediment nor inhibkit the natural transfer ef soil.

D. The proposed development meets the standards for storm water management
in Section 420-D and the standard for erosion and sedlmentatlon cohtrol in

Sectlon 420-C.

E. The proposed development will not pese an unreesonable risk that a
discharge to a significant groundwater aquifer will occur. :
ihCluding water

F. = The applicant has made adequate provision of utilities,
supplies, sewerage facilities, solid waste disposal cadwa
the development and the develcopment will not have an unreasonable adverse

effect on the existing or proposed utilitiaes and roadways in the mun1c1pallty

or area served by those ssrvices.

G. The activity will notrunreasonably cause or increase the flooding of the
alteration area or adjacent properties nor create an unreasonable flocod hazard

to any structure.:

THEREFORE the Department APPROVES the application of THE MAINE DEPARTMENT CoF
TRANSPORTATION to add additional impacts to the Kennebec River from additional

rip rap needed for the construction of pier 1, and to change the in stream

work window, SUBJECT TO THE FOLLOWING CONDITIONS and all applicable standards

and reguTablors

1. - The Standard Conditions of Approval, .a copy attached. .

2. In addition to any specific erosion control measures described in this
or previous orders, the applicant shall take all necessary actions to
ensure that their activities or those of their agents do not result in
noticeable ercsion of soils or fugitive dust emissions on the site
during the censtruction and operation of the project covered hy this

approval.




I.20756-4E.C-M 7 nf 3

¥ e v AR B e

3. 211 cther Findings of Fact, Conclusions and Conditions remain as
appreoved 1n Department Order #L-20756-4E-A-N, and subsequent orders, and

are incorporated herein. _
y- S ; |
é yﬁ&w e 2 T R ot i B

e TR RONE . AND  DATERAT. AUCUSTI:MAINE, THIS. XDonawBhY (OF w0t

T e ST

DEPARTMENT JOF ENVIRONMENTAL PROTECTION

ol £

MARTHA G. @R&Qﬂf COMMISSIONER

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON ADPPEAL PROCEDURES..

Date of initial receipt of application August 3G, 2002
Date of application acceptance - August 30, 2002

Date filed with Board of Environmental Protection
LK/L20756CHM

L E

SEP 6 2002

BUARD OF ENVIRONMENTAL PROT,
STATE OF MAINE




STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEFARTMENT ORDER

IN THE MATTER OF

DEPARTMENT OF TRANSPORTATION } SITE LOCATION OF DEVELOPMENT

Augusta, Kennebec County )
AUGUSTA 3% BRIDGE — PHASE II )
L-20756-4E-D-C } CONDITION COMPLIANCE

{APPROVED)

Pursuant to the provisions of 38 M.R.S.A. Sections 481 et seg., the
Department. of Environmental Protection has considered the application of

DEPARTMENT OF TRANSPORTATION with the supportive data, agency review
and other related materials on file and finds the following facts:

comments,
In Department Order #L-20756-4E-A-N, dated March 13, 200?: the
Department approved the construction of a new highway with I-95
interchange and a new bridge. The development is located from .
Interstate 95 to Route 3 in the City of Augusta.

1.

2. Special Condition # 3 of Department Order #L-20756-4E-A-N reads as
folloWs *The appllcant and/or its contractor shall submit a final
erosion and sedimentation control plan to the Department for inclusien
in the preject file and the applicant shall receive written approval of
the plan from the Départment prior to the start of construction”.

The applicant has submitted the following information in response to
an erosion and sedimentation control plan

Special Conditicn #3: )
dated October

submitted by Douglas R. Hermann of Wyman & Simpson, Inc.,
30, 2002.

The Departmént'has réviewed the information submitted and based on this
review, the Department has found that this plan =atwsfactor11y address
the requirement of Spec1al Condltlon ¥3.

Based on the above, the Department concludes that the DEPARTMENT OF
TRANSPORTATION hag complied with Special Condition #3 of Department Order #L~

20756-4E-A-N. ' Zg
. 4 oy OFM  00m.

DONE D%TED AT AUG INE, THIS

By-

::‘ MARTHA qdféilKPAi§ECK COMMT SSIONER

November 4, 2002 ~ I L E
2002

Date of initial recelpt of appllcatlon:
Date application accepted for processing: November 5,

NOV 13 2002

Date filed with Board of Ehvironmental Protection:
PM/L20756DC

BOARD OF ENVIRONMENTAL PROT
STATE OF MAINE




N STATE OF MAINE
~ DEPARTMENT OF ENVIRONMENTAL PROTECTION =
STATE MOUSE STATION 17 © AUGUSTA, MAINE 04333 ‘

DEPAHTMENT ORDER

IN THE MATTER OF

- DEPARTMENT OF TRANSPORTATION ) SITE LOCATION OF DEVELDPMENT

ARugusta, Xennebpec County )

 AUGUSTA 3™ BRIDGE - PIT TRANSFER ) TRANSFER
L-20756-4E-E-T (Approval) ) FINDINGS OF FACT AND ORDER

‘Pursuant to the provisions 6f 38 M.R.S.A. Sections 481 et seg., thé Department
of Environmental Protection has considered the applicatioﬁ‘of DEPARTMENT OF .
'TRANSPORTATION with the supportive data, agency review comments, and other
related materials on file and FINDS THE FOLLOWING FACTS:. o -

1. PROJECT DESCRIPTION:

A. -"Histor’y " In Department Order #L-20756-4E-A-N, dated March 14,

2002, the Department appréved the development of a new highway with I- 95 -
Lnterchange and a new bridge spanning the Kennebec River. The s
development is located on.from Interstate 95 to Route 3 in the Clty of

Rugusta.

The applicant proposes to transfer the gravel pit license

B. . Sﬁmmery:
The .+  ~

from Dick Conden to the Maine Department of Transportation..
applicant purchased the pit from A. D. Construction Company, Who-had
previously purchased the pit from Dick Comdon, but had notA:ran farre
“ the license. The applicant proposes to continue to mine for gravel .
_throughout the construction of the Augusta Third Bridge Project and the
pit will be reclaimed upon completlon of the progect o
c. Current'USe of Site: The site is currently a functioning grevei
pit. i ' ‘ ST : : T

ThHe appllcant has submltted the follow;ng lnformatlon in support of thls

transfer . request

- Transfer appllcatloﬁ dated November 6, 2002 and signed by thn E.
Doricy on behalf of Dick Condon and on behalr of the Department of

Transnortatlon.

B. Financial Capacity: 'A'statement of financial estimates associated
R ebe@itH- the Augusta Third Bridge project, that has- been prevdeusly- -
‘approved. In this statement; estimated cost of purchasiné’thisAf

property has been included.

C. Technical Ability: The applicant has proven to be substantially
capable to operate large projects, including gravel pit
operations, COnSlStEﬂt with DeDar_mental standards
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- Based on its review of the azpplication, the Department finds the requested
modification to be in accordance with all relevant Departmental standards.
211 other findings of fact, conclusions and conditioms remain as approved in

- Department Order #L—20756—4E—A—N; and subsequent orders.

BASED on the gbove findings of fact, and subject to the conditions listed
"beldw, the Department makes the follow1ng conclusions pursuant to 38 M.R.S5.A.

Sections 481 et seu

The appllcant has provlded adeguate evidence of finaneial capac:ty and
technical ability to dewvelop the project in a manner - con51etent with :
state env1ronmenta1 standarde .. .

. A-.

The applicant has made adequate provision for fitting the development
harmoniously inte the exigting natural environment and the devélepment
will not - adversely affect existing uses, scenic character, air guality,
water quality of other natural resources in the mun1c1pallty or in

.nelghborlng munlclpalltles.

v

‘The broposed development will be built on soil types which are suitable
'of soil or sediment nor inhibit the natural transfer of soil.

The proposed develepment meets the standards for storm water hanagement
in Section 420-D and the standard for ergosion and sedlmentatlon control

in Sectlon 420eC

. The propogsed development will not pose an unreasonable risk that a

quifer will nccn-r

Adi Scl’la‘?’gﬁ to a si g“n'x £i c:'nf- gronﬂﬁtmfnv‘ aguifer

The applicant has made adequate prOVlSlon of utllltlee, 1nclud1ng water
“.supplies, sewerage facilities, solid waste disposal and roadways _— -
" required for the development and the development will not have an

unreasonable .adverse effect on the existing or proposéed utllltles and

roadways in the munlc pallty or area served by these services: -

alteration area or adjacent properties noz create an unreasonable flood:

hezerd to apy bLLuLtuLc.

THEREFORE, the Departmeﬁt APPROVES the application of the DEPARTMENT OF
TRANSPORTATION to transfer a gravel pit license, SUBJECT TO THE FOLLCOWING

CONDITIONS and all appllcable standards and regulatlons.,

G e v e R s

U apier DT VU T e e TR memaee

a copy‘attached.

1. . The Standerd Condltlons of Approvel

In addition to any SpeClFlC erosion control measures described in thls
or .previous orders, the applicant shall take all necessary actions to
ensure that its activities or these of its agents do not result in
noticeable erosion of soils or fugitive dust emissions on the site

to the nature of the undertaking and will not cause unreasonable erosion

The act1v1ty will not unreasonably cause or increase the floodlng of the'




L-20756-4E-E-T 3cof3

during the construction and operation of the project covered by this
approval.

211 other Findings of Fact, Conclusions and Conditions remain as
approved in Department Crder #L-20756-4E-A-N, and subsequent orders,

" are incorporated herein.

and

THIS APPROVAL DOES NOT CONSTITUTE COR SUBSTITUTE FOR ANY OTHER REQUIRED
STATE, FEDERAL CR LOCAL APPROVALS NOR DOES IT VERIFY COMPLIANCE WITH ANY

. APPLICABLE SHORELAND ZONING ORDINANCES .
DONE AND DATED AT AUGUSTA, MAINE, THIS . |O. Dpay OFC%L%@L_ZOOZ.

' DEPARTMENT A)F ENVIRONMENTAL PROTECTION

“MARTHA G. kl@i(:ftﬂ_comissmmlz E

"PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES...

Date of initial receipt of application November 15, A200'2
" Date of.application acceptanCe Dgc:ember-otl, 200z

" Date filed with Board of Env:.ron.mental ‘Protection -
LK/L20756ET O :

U_‘ UFCH"F”

- BOARD GF ENVIRONMENTAL PROL.
 STATEOF MAINE -




STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEPARTMENT ORDER

IN THE MATTER OF

MAINE DEPARTMENT OF TRANSPORTATION )} NATURAIL RESCURCE PROTECTION
Augusta, Kennebec County } WATER QUALITY CERTIFICATION
} MODIFICATION

AUGUSTA 3™ BRIDGE
L-20756-4E-G-M
(Approval)

) FINDINGS OF FACT AND ORDER

Pursuant to the provisicns of 38 M.R.S.A. Section 480-2 et seg. of the Federal
Water Pollution Contreol Act, the Department of Environmental Protection has
congidered the application of MAINE DEPARTMENT OF TRANSPORTATION with the
supportive data, agency review comments, and cother relatéed materials on file

and FINDS THE FOLLOWING FACTS:

1. PROJECT DESCRIPTION:

A. History: In Department Order #L-20756-4E-A-N, dated March 13,

2002, the Department approved the development to construct a new highway
and bridge connecting I-95 £o Route 3 in Augusta. The project includes
the construction of a new I-95 interchange, a new highway on new

alignment, and a new bridge crossing over the Kennebec River. The
development is located in the City of Augusta.
B. Summary: The applicant proposes to modify the existing permit to

create a new road to access the west side of Route 201 toward the
Kennebec River. The proposed project will impact a total of 4,386
sgquare feet of wetland that has been degraded as a result of removing
the bark mulch pile located on sitg. The applicant also plans to
install temporary access work structures in the Kennebec River that are
needed to construct piers 2 and 3 of the Augusta 3™ Bridge. The work
structure located on the west side of the river (for pier #2) consists
of 32 pilings at one sguare foot of impact each. The work structure for
the ezst side cf the river (for pier #3) consists of two cell coffer
dams approximately 35 feet in diameter (308 square feet each) and
approximately 16 pilings. The total impact to the Kennebec River for
the work structures is approximately 1,912 sgquare feet.

In the original permit, compensation exceeded that required so that
these additional impacts will not require additional compensation. - The
proposed project is a minor change and will not significently affect any
issues identified during previous Department reviews of the project site
provided that clean material is used for the instalilation of the
cofferdams, and that all temporary structures are removed upon
completion of the project phase.
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FINDIN

Based on its review ¢f the application, the Department finds the
requested modification to be in accordance with all relevant
Departmental standards provided that the applicant meet all of the

‘requirements of MDOT Special Provision section 656, MDOT Standard

Specifications and Best Management Practice for Erosion & Sedimentation
Contrel. All other findings of fact, conclusions and conditiong remain
as approved in Department Order #L-20756-4E-A-N, and subsecuent orders.

BASED on the above findings of fact, and subject to the conditions
listed below, the Department makes the following 'conclusions pursuant to
38 M.R.5.A. Sections 480-aA et seg. and Section 401 of the Federal Water

Pollution Control Act:

The proposed activity will not unreasonably 1nterfere with ex;stlng
scenic, aesthetic, recreaticmal, or navigational uses.

The proposed activity will not cause unreasonable erosion of soil or _
sediment provided that the project is completed as proposed and that the
agpplicant meets all of the requirements in Finding 2.

The proposed activity will not unreasonably inhibit the natural transfer
of soil from the terrestrial to the marine or freshwater environment
provided that the project is completed as proposed and that the
applicant meets all of the regquirements in Finding 2.

The proposed activity will not unreasonably harm any significant
wildlife habitat, freshwater wetland plant habitat, threatened or
endangered plant habitat, aguatic habitat, travel corridor, freshwater,
estuarine, or marine fisheries or other aquatic life.

The propoesed activity will not unreasonably interfere with the natural
flow of any surface or subsurface waters. i

The preoposed activity will not violate any state water quality law
including those governing the classifications of the State's waters
provided that the applicant meets all of the requirements in Finding 2.

The proposed activity will not unreasonably cause or increase the
flooding of the alteration area or adjacent properties.

The proposed activity is not on or adjacent t6 a sand dune.

The proposed activity is not on an outstanding river segment as noted in
38 M.R.S.A. Section 480-P.

THEREFORE, the Department APFROVES the application of MAINE DEPARTMENT OF
TRANSPORTATION to create an access road to the west side of Route 201, SUBJECT
TO THE FOLLOWING CONDITIONS and all applicable standards and regulations:
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i. The Standard Conditions of Approval, a copy attached.

2. The applicant shall take all necesgary measures to ensure that their
activities or those of their agents do not result in measurable erosion
of soil on the site during the construction of the project covered by

this approval.

3. The applicant shall meet all of the requirements of MDOT Special
Provision section 656, MDOT Standard Specifications and Best Management

Practice for Erosion & Sedimentation Control.

4. The applicant shall use clean material for the temporary cofferdams.

5. The applicant shall remove all temporary structures upon completion of
the project phase.

6. All other Findings of Fact, Conclusions and Conditions remain as
approved in Department Order #L-20756-4E-A-N, and subsequent orders, and

are incorporated herein.

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER REQUIRED
STATE, FEDERAL OR LOCAL AFPROVALS NOR DOES IT VERIFY COMPLIANCE WITH ANY

APPLICABLE SHORELAND ZONING ORDINANCES. zz,
DONE AND DATED AT AUGUSTA, MAINE, THIS ZEI DaY oF fé;bé ., 2003.

DEPARTME OF ENVIRONMENTAL PROTECTION

" BROOKE {)Am\ﬁyé ACTING COMMISSTONER

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON AFPPEAL PROCEDURES..

Date of initial receipt of application January 10, 2803
Date of application acceptance January 30, 2003

bate filed with Board of Epvironmental Protection
LE/L20756GM

I L E

FEB 11 2003

BOARD OF ENVIRONMENTAL PROT.
STATE OF MAINE
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STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEPARTMENT ORDER

IN THE MATTER OF

MAINE DEPARTMENT OF TRANSPORTATION ) NATURAL RESOURCE PROTECTION

Augusta, Kennebec County
AUGUSTA 3" BRIDGE
L-20756-4E-H-M

) WATER QUALITY CERTIFICATION

)y MODIFICATION
) FINDINGS OF FACT AND ORDER

(Approval)

Pursuant to the provisions of 38 M.R.S_A. Section 480-A et seq. of the Federal Water Poliution
Control Act, the Department of Environmental Protection has considered the application of
MAINE DEPARTMENT OF TRANSPORTATION with the supportive data, agency review
comments, and other related materials on file and FINDS THE FOLLOWING FACTS:

1.

The applicant has provided information from the National Marine Fishries Services

PROJECT DESCRIPTION:

A. History: In Department Order #L.-20756-4E-A-N, dated March 13, 2002, the
Department approved the development to construct a new highway and bridge connecting
1-95 to Route 3 in the City of Augusta. The project includes the construction of a new I-
95 interchange, a new highway on new alignment, and a new bridge crossing over the
Kennebec River. Since 2002, the Department has approved a number of Orders
approving compliance with conditions, modifications, or amendments associated with the

project.

B. Summary: The applicant proposes to modify the existing permit to reflect an in
stream work window allowing work within the Kennebec River until June 30 or until the
water temperature goes above 8° Celsius, whichever occurs first.

T A e

(NOAA) and the Maine Department of Marine Resources (DMR) regarding the shortnose
sturgeon. NOAA states that shortnose sturgeon begin their seasonal migration to their
spawning grounds when water temperatures reach 8°C. DMR concurs with the water
temperature as related to the migration of the shortnose sturgeon and to the in stream

work window extension request.

FINDING:

Based on its review of the application, the Department finds the requested modification to
be in accordance with all relevant Departmental standards. All other findings of fact,
conclusions and conditions remain as approved in Department Order #L.-20756-4E-A-N,

and subsequent orders.

-~

E
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BASED on the above findings of fact, and subject to the conditions listed below, the
Department makes the following conclusions pursuant to 38 MLR.S.A. Sections 480-A gt
seq. and Section 401 of the Federal Water Pollution Control Act:

A, The proposed activity will not unreasonably interfere with existing scenic, aesthetic,
recreational, or navigational uses.

B. The proposed activity will not cause unreasonable erosion of soil or sediment.

C. The proposed activity will not unreasonably inhibit the natural transfer of soil from the
tegrestrial to the marine or freshwater environment.

D. The proposed activity will not unreasonably harm any significant wildlife habitat,
freshwater wetland plant habitat, threatened or endangered plant habitat, aguatic habitat,
travel corridor, freshwater, estuarine, or marine fisheries or other aquatic life.

E. The proposed activity will not unreasonably interfere with the natural flow of any surface
or subsurface waters.

K The proposed activity will not violate any state water quality law including those
goveming the classifications of the State's waters.

G. The proposed activity will not unreasonably cause or increase the flooding of the
alteration area or adjacent properties.

. The proposed activity is not on or adjacent to a sand dune.

L The proposed activity 1 not on an outstanding river segment as noted in 38 ML.R.S.A.
Section 480-P.

THEREFORE, the Department APPRQOVES the application of MAINE DEPARTMENT OF
TRANSPORTATION to extend the in stream work window until the water reached 8 degrees
Celcius, SUBJECT TO THE FOLLOWING CONDITIONS and all applicable standards and

regulations:
L. The Standard Conditions of Approval, a copy attached.

2. The applicant shall take all necessary measures to ensure that their activities or those of
their agents do not result in measurable erosion of soil on the site dunng the construction

of the project covered by this approval.
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3. All other Findings of Fact, Conclusions and Conditions remain as approved in
Department Order #1.-20756-4E-A-N, and subsequent orders, and are incorporated
herein. '

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER
REQUIRED STATE, FEDERAL OR LOCAL APPROVALS NOR DOES IT VERIFY
COMPLIANCE WITH ANY APPLICABLE SHORELAND ZONING ORDINANCES.

Z ﬁ
DONE AND DATED AT AUGUSTA, MAINE, THIS_/ 3 DAY OF / , 2003.

DEPARTMENT OF ENVIRONMENTAL PROTECTION

By:

DAWNR, ‘GWG@R, COMMISSIONER

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES...

Date of initial receipt of application | April 15, 2003
Date of application acceptance . April 15, 2003

Date filed with Board of Environmental Protection
LE/L20756HM :

TTAL PROT.
OF ENVIRONMENTAL
BOARD % 1aTe OF MAINE




' STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEPARTMENT ORDER

IN THE MATTER OF

MAINE DEPARTMENT OF TRANSPORTATION) NATURAL RESOURCE PROTECTION

Augusta, Kennebec County ) STREAM ALTERATION
AUGUSTA 3™ BRIDGE-STREAM REALIGNMENT ) WATER QUALITY CERTIFICATION
L-20756-4E-I-M (approval) - YMODIFICATION

) FINDINGS OF FACT AND ORDER

Pursuant to the provisions of 38 M.R.S.A. Sections 480-A et seq. and Section 401 of the Federal
Water Pollution Control Act, the Department of Environmental Protection has considered the

application of MAINE DEPARTMENT OF TRANSPORTATION with the supportive data, - -
agency review comments, and other related materials on file and FINDS THE FOLLOWING

FACTS:

I PROJECT DESCRIPTION:

A, History of Project: In Department Order #L.-20756-4E-A-N, dated March
13, 2002, the Department approved the construction of a new highway and bridge
connecting I-95 to Route 3 in Augusta. The project includes the construction of a
new 1-95 interchange, a new highway on a new alignment, and a new bridge
crossing over the Kennebec River.. Since 2002, the Department has approved a
number of Orders approving compliance with conditions, modifications, or
amendments associated with the project. The project is located in the City of

Angusta.

B. Summary: The applicant proposes to realign a stream along the southbound lane
.of Route 104. The stream is unnamed, but is a-spur to Fisher Brook. The applicant
proposes to realign a segment of the river approximately 100 feet long and proposes to
relocate it approximately 10 feet to the northwest of its original location. The applicant
will also be impacting approximately 300 square feet of adjacent wetland.

2. WILDLIFE CONSIDERATIONS:

The Maine Department of Inland Fisheries and Wildlife reviewed the proposed
project and stated that there are no Essential or Significant Wildlife Habitats at the
project site, and recommends the work window be from June 1 until the ground

freezes,
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The Department of Marine Resources (DMR) and The Maine Atlantic Salmon
Commission have stated that the proposed project should not cause any
significant adverse impact.

3. OTHER CONSIDERATIONS:

In the original permit, compensation exceeded that required so that these additional
impacts will not require additional compensation. The proposed project is a minor
change and will not significantly affect any issues identified during previous Department
reviews of the project site provided that clean material is used for the installation of the

cofferdams, and that all temporary structures are removed upon completion of the project
phase.

Based on its review of the application, the Department finds the requested modification to
be in accordance ‘with all relevant Departmental standards. All other findings of fact,
conclusions and conditions remain as approved in Department Order #L.-207564E-A-N,

and subsequent orders.

BASED on the above findings of fact, and subject to the conditions listed below, the
Department makes the following conclusions pursuant to 38 M.R.S.A. Sections 480-A et
seq. and Section 401 of the Federal Water Pollution Control Act:

A. The proposed activity will not unreasonably interfere with existing scenic, aesthetic,
recreational, or navigational uses.

B. The proposed activity will not cause unreasonable erosion of soil or sediment.

C. The proposed activity will not unreasonably inhibit the natural transfer of soil from the
terrestrial to the marine or freshwater environment.

D. The proposed activity will not unreasonably harm any significant wildlife habitat,
freshwater wetland plant habitat, threatened or endangered plant habitat, aquatic habitat,
travel corridor, freshwater, estuarine, or marine fisheries or other aquatic life provided
that the project is completed as proposed and that the applicant meets all of the
requirements in Finding 2.

E. The proposed activity will not unreasonably interfere with the natural flow of any surface
or subsurface waters.

F. The proposed activity will not violate any state ‘water quality law including those
governing the classifications of the State's waters.

G. The proposed activity will not unreasonably cause or increase the flooding of the
alteration area or adjacent properties.
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H The proposed activity is not on or adjacent to a sand dune.

L The proposed activity is not on an outstanding river segment as noted in 33 MLR.S A,
Section 480-P.

THEREFORE, the Department APPROVES the application of MAINE DEPARTMENT OF
TRANSPORTATION to , SUBJECT TO THE FOLLOWING CONDITIONS and all applicable

standards and regulations:
L. The Standard Conditions of Approval, a copy attached.

2. The applicant shall take all necessary measures to ensure that its activities or those of its
- agents do not result in measurable erosion of soil on the site during the construction of

‘the project covered by this approval.

3. - All instream work shall not begin until after June 1 and shall be completed prior to the
ground freezing.

4. All other Findings of Fact, Conclusions and Conditions remain as approved in
Department Order #L.-20756-4E-A-N, and subsequent orders, and are incorporated
herein.

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER
REQUIRED STATE, FEDERAL OR LLOCAL APPROVALS NOR DOES IT VERIFY
COMPLIANCE WITH ANY APPLICABLE SHORELAND ZONING ORDINANCES.

DONE AND DATED AT AUGUSTA, MAINE, THIS_ { ™ DAY OF Nouesnes. . 2003.

DEPARTMENT OF ENVIRONMENTAL PROTECTION

By o qél ez

DAWNR. GALLAGHER, COMMISSIONER

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES. .

Date of 1nitial receipt of application August 6, 2003
Date of application acceptance August 11, 2003 ” IL E

Date filed with Board of Environmental Protection _
LK/L.207561M NOV 17 2003

BOARD OF ENVIRONMENTAL PROT
STATE OF MAINE




Erosian Control

Before Construction

1. 1f you have hired a contractor, make sure you have discussed your permit with them. Talk about what measures
they plan 1o take to control erosion.  Everybody involved should understand what the resource is and where it is

located. Most people could identfy the edge of a lake or a river. The edges of wetlands, however, are often not

o u,y_ﬂ_—_gjgg ous ,;g;}txpconu'actor mwe person astuaﬂy_‘uu@idm aronng rd b, you are both respon At%g_for complym,g_mﬁ_ﬁw o

with the perrnit.

2. Cali around and find sources for your erosion controls. You will probably need silt fence, hay bales and grass seed
or conservation mix. Some good places to check are feed stores, hardware stores, landscapers and contractor supply
houses. It is not always easy to find hay or straw during late winter and early spring. It may also be more expensive
during those times of year. Plan ahead. Purchase a supply early and keep it under a tarp.

3. Before any soil is‘disturbed make sure an erosion control barrier has been installed. The ban‘iér can be either a
silt fence, a row of staked hay bales, or both. Use the drawings below as a guide for correct installation and
placement. The barrier should be placed as close as p0531b1e to the activity. : ,

4. If a contractor is installing the barrier, double check it as a precautioh_ Erosion control barriers should be installed
"on the contour”, meaning at the same level along the land slope, whenever possible. This keeps stormwater from
flowing to the lowest-point of the barrier where it builds up and overflows or destroys it.

' SiltFence
EEE Typical Haybale Barrier o - side view
25 foot~> = 1 A ‘ .
":csdn;em= é;“mmum E of ol ” : ﬂ S ﬂ ﬂ y €—— Profect arez rﬂeusfg::-rgd—-—)
Eismfﬁhntt ST, ) 7 -
— ( s 1 : S Battom flap Izid in shallow
. R . wench and anchered with

=oil ur gravel

. [ barrier
erasian contre Haybales sctin £ inch deép trench

e : N 2 stakes per bale pianted firmby in ground - Su:kc firmly
planted in ground

During Construction

1. Use lots of hay or straw mulch on disturbed soil. The idea beliind mulch is to prévent rain fiom striking the soil
directly. Itis the force of raindrops striking the soil that causes a ot of erosion. More than 90% of erosion is
prevened by keepmg the soil covered.

2. Inspect your erosion control barriers frequently. . This is especxally important after a rainfall, Ifthc:re is muddy
water leaving the project site, then your erosion controls are not working as intended. In that sxtuanon stop work and

figure out what can be done to prevent more soil from getting past the barrier.

After Construction

1. After the project is complete, replant the area.  All ground covers are not equal. For instance, a mix of creeping
- Ted fescue and Kentucky bluegrass is a-good-choice for lawns-and other high mainténance areas. The samemix would .
not be a good choice for stabilizing a road shoulder or a cut bank that you don't intend o mow.

2. If you finish your project after September 15, then do not spread grass seed. There is a very good chance that the
seed will germinate and be killed by a frost before it has a2 chance to become established. Instead, mulch the site with
a thick layer of hay or straw. In the spring, rake off the mulch and seed the area. Don't forget to mulch again to hold

in moisture and prevent the seed from washing away.

3. Keep your ergsion control barrier up and maintained unti! the area is permanently stabilized.




NATURAL RESOURCE PROTECTION ACT (NRPA)
STANDARD CONDITIONS

s

UNDER THE NATURAL RESOURCE PROTECTION ACT, TITLE 38, M.R.S.A. SECTION 4806-A
ET.SEQ. UNLESS OTHERWISE SPECIFICALLY STATED IN THE PERMIT.

e T%OLLOWQHG_QIMWQOMQN&TSHAIL APBLY. 10 ALL PERMIES. GRANTED — vrgrmemmer s . o o

A Approval of Variations From Plans. The granting of this permit is dependent upon and limited to
. the proposals and plans contained in the application and supporting documents submitted and
affirmed to by the applicant. Any varjation form these plans, proposals, and supporting documents

ts subject to review and approval prior to implementation.

B. Compliance With Al Applicable Laws. The applicant shall secure and comply with all applicable
federal, state, and local licenses, permits, anthorizations, conditions, agrcements and orders prior to
or during construction and operation, as appropriate.

C. Erosion Control. The applicant shall take all necessary measures to ensure that his activities or
those of his agents do not resnit in measurable erosion of soils on the site durmg the construction and
operation of the project covered by this Approval.

D. _thlpliance With Conditions. Should the project be found, at any time, not to be in compliance
with any of the Conditions of this Approval, or should the applicant construct or operate this ‘

development in any way other the specified in the Application or Supporting Documents, as
modified by the Conditions of this Approval ‘then the terms of this Approval shall be considered to

have been violated,

E. 'Inmatmn of Activity Within Two Years. If construction or operation of the activity is not begun

within two years, this perinit shall lapse and’the applicant shall reapply to the Board for a new
permit. The applicant may not begin construction or operation of the activity until 2 new permit is
granted. Reapplications for permits shall state the reasons why the applicant will be able to begin
the activity within two years form the granting of a new permit, if so granted. Reapphcamns for
permits may include information submitted in the initial application by reference. _

F. Reexamination After Five Years. If the approved acuwty 1s not completed within five years from
the date of the granting of a permit, the Board may reexamine its permit approval and impose
additional terms.or condmons to respond to significant changes in circumstances which may have

occurred during the five-year period.

G. No Construction Eguipment Below 'Hig-‘h Water. No constructon equii;ment' used in the .
undertaking of an approved activity is allowed below the mean high water line unless otherwise
specified by this permit.

H. Permit Included In Contract Bids. A copy of this permit must be included in or attached to all
contract bid specifications for the approved activity. . . . . _ I

1. Permit Shown To Contractor, Work done Sy a contractor pursuant to this permit shall not begin
before the contractor has been shown by the applicant a copy of this permit,

Revised (4/92)

DEPLW147




Town:Augusta
PIN #:556.23
Date:11/21/02

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Instream Work shall not be allowed between the dates of 4/1 and 6/30.
(Instream work is allowed from 7/1 to 3/31.)

Stream Stations: 9+860, 99+860, 199+860, 10+270, 99+700, 11+010, 11+640, 11+990, 12+050,
124110, 124200, 134340 through 13+360, 13+785 through 134790, 15+000 through 15+150, &

the Kennebec River
Special Conditions: Listed on pages 7 & 8 of DEP permit and as follows:

As part of the State’s Exidangered Species Incidental Take Plan for State Listed Mussels, any river bottom
work not completed by August 8%, 2003 will require a resurvey to determine the presence of any rare or
endangered freshwater mussels. This survey, to be completed by MDOT and resource agency divers, will
require a 10 working day suspension of work in and around the impact areas to be surveyed to allow the divers to
safely complete the in water work. Suspended work includes work within cofferdams, worked staged from any
temporary trestle or barge, overhead work on piers and other superstructure work and any other work
where fallmg objects may compromise safety of the workers below. While removal of the cofferdams and
trestles is considered instream work, completion of those action would not require the resurvey described
above providing the trestle is constructed on pile bents and removal of the sheet pile cofferdam is by
vibratory means. All other work is subject to the instream definition below and will require a 10 working day

shutdown and resurvey.

The Contractor shall notify the Resident Engineer if in stream work (as defined above) is anticipated during
August 2003 no later than June 15, 2003,

Instream work consists of activities conducted in the water, which result in unacceptable
levels of sedimentation, vibration, pollution.

Activities prohibited below high water mark during the instream work window restriction are as

* foliows: .

* Excavating or dredging, either in waterbody or within a cofferdam which is still under

construction if sedimentation will occur,

* Driving piles, either sheet piles or H-piles (unless within a cofferdam).

* Pulling or removing piles if sedimentation will occur.

* Placing riprap, fill, concrete or other materials, (unless within a cofferdam).

* Blasting unless measures can be taken to avoid interfering with fish passage or spawning.

* Drilling unless measures can be taken to avoid interfering with fish passage or spawning.
No construction activity, whether temporary or permanent, is allowed that completely

blocks a river, stream, or brook without providing downstrearn flow.




Augusta
PIN 556.23
September 19, 2002
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sedimerit Control (ak.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents” of the latest version is
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpian2000.pdf.)
Procedures specified shall be according to the BMFP Manual unless stated otherwise.

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project,
the Contractor must submit the log to the Department which will become the property of the

Department.”

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the

SEWPCP.
1. This project is in the Riggs Brook watershed and is considered SENSITIVE in
accordance with the BMP Manual. The Contractor’s SEWPCP shall comply with Section
ILB., Guidelines for Sensitive Waterbodies in the BMP Manual and apply the additional
measures.

A preconstruction field review is mandatory for this project. The preconstruction field
review shall take place before commencing any work that involves soil disturbance or
potential impacts on water quality. Attendees shall include the Environmental
Coordinator, the preparer of the SEWPCP, the Construction Manager, and a
representative from the Department’s ENV Water Resources Unit.  The date and time
shall be set by the Contractor in consultation with the Construction Manager and ENV

Water Resources Unit representative.

3. Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

-2

4. Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

5. Dust control items other than those under Standard Specification 637 and Special
Provision 637, if applicable, shall be included in the plan.

6. Permanent seeding shall be done in accordance with Special Provision, Section 61 8,
Seeding unless the Contract states otherwise.

7. Culvert inlet and outlet protection shall be installed within 48 hours of culver installation,
or prior to a storm event, whichever is sooner.

8. After November 1 the Contractor shall use winter stabilization methods, such as Wood
Waste Erosion Control Mix as specified in Special Provision § 617. If required, spring

Special Provision 656 - Page 1 of 2




Augusta
PIN 556.23
September 19, 2002

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

procedures for permanent stabilization shall also be described in the plan. Use of this
product for over-winter temporary erosion control will be incidental to the contract and be

paid for as part of Pay Item 656.75.

9. Erosion control blanket shall be installed in the bottoms of all ditches except where a
stone lining is planned. Seed shall be applied prior to the placement of the blanket.

10. If check dams are used, they shall be constructed of stone in accordance with BMP
Manual, Section 9.

Special Provision 656 - Page 2 of 2






